
USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 314 ‐ Brush Management

Scenario #2 ‐ Mechanical, Hand tools

Scenario Description:
Using hand tools, such as axes, shovels, hoes, nippers, brush pullers, and including chainsaws to remove or cut off woody plants at of below the root collar. Typical area is 
moderate rolling to gentle sloping, moderately deep to deep soils that have stands of woody and non herbaceous species that are in the early phases of invasions. Typical 
unit is 80 acres.

Before Situation:
Area is in the very early phases of woody non herbaceous species encroachment that degrades habitat for desired wildlife species. Future degradation of key forage 
species and ecological site condition promoting noxious and invasive species and increased soil erosion if woody species are allowed to expand. 

After Situation:
Woody species are removed to achieve the desirable plant community based on species composition, structure, density, and canopy cover or height. Ecological site 
condition continues to progressing in an upward trend, hydrology and plant health and vigor are sustained.

Feature Measure: Acres treated

Scenario Unit:: Acre

Scenario Typical Size: 80.0

Scenario Total Cost: $8,405.26

Scenario Cost/Unit: $105.07

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

937Chainsaw Equipment and power unit costs.  Labor not included. 300 $1,203.00$4.01Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 2 $40.00$20.00Hour

1318Pruning tools, hand tools Pruning tools, hand tools, shears, loppers, pole saw, handsaw.  Material 
costs only.  Labor not included.

20 $98.80$4.94Hour

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 20 $333.00$16.65Animal 
Unit Month

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

320 $6,665.60$20.83Hour

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐up truck 
with typical weights less than 3,500 pounds.  Can be multiple pieces of 
equipment if all hauled simultaneously.

1 $64.86$64.86Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 314 ‐ Brush Management

Scenario #3 ‐ Mechanical, Small Shrubs, Light Infestation

Scenario Description:
Removal of small woody vegetation of light infestations on gentle sloping to moderately deep to deep soils. The practice entails the removal of brush by the use of 
mechanical cutter, chopper or other light equipment in order to reduce fuel loading and improve ecological site condition. Brush density has exceeded desired levels 
based on ecological site potential. It has been determined that the brush is at a light infestation. Typical unit is 120 acres.

Before Situation:
Area consist of excessive stands of shrub species degrading health and vigor of native herbaceous species promoting noxious and invasive species and degrading wildlife 
habitat. 

After Situation:
Woody species are removed to achieve the desirable plant community based on species composition, structure, density, and canopy cover or height. Ecological site 
condition is progressing in an upward trend, hydrology and plant health and vigor is returning to near normal levels, and improved wildlife habitat. 

Feature Measure: Acres planned

Scenario Unit:: Acre

Scenario Typical Size: 120.0

Scenario Total Cost: $7,551.49

Scenario Cost/Unit: $62.93

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 10 $200.00$20.00Hour

943Mechanical cutter, chopper Forestry mulcher, flail shredder, hydro axe, brush cutter, etc.  
Equipment and power unit costs. Labor not included.

60 $5,062.80$84.38Hour

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 30 $499.50$16.65Animal 
Unit Month

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

60 $1,260.60$21.01Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

10 $370.60$37.06Hour

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up truck or with 
typical weights between 3,500 to 14,000 pounds.

1 $157.99$157.99Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 314 ‐ Brush Management

Scenario #4 ‐ Mechanical, Small Shrubs, Medium Infestation

Scenario Description:
Removal of small woody vegetation of medium infestations on gentle sloping to moderately deep to deep soils. The practice entails the removal of brush by the use of 
mechanical cutter, chopper or other light equipment in order to reduce fuel loading and improve ecological site condition. Brush density has exceeded desired levels 
based on ecological site potential. It has been determined that the brush is at the medium infestation. Typical unit is 120 acres.

Before Situation:
Area consist of excessive stands of shrub species degrading health and vigor of native herbaceous species promoting noxious and invasive species and degrading wildlife 
habitat. 

After Situation:
Woody species are removed to achieve the desirable plant community based on species composition, structure, density, and canopy cover or height. Ecological site 
condition is progressing in an upward trend, hydrology and plant health and vigor is returning to near normal levels, and improved wildlife habitat. 

Feature Measure: Acres planned

Scenario Unit:: Acre

Scenario Typical Size: 120.0

Scenario Total Cost: $9,132.34

Scenario Cost/Unit: $76.10

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 10 $200.00$20.00Hour

943Mechanical cutter, chopper Forestry mulcher, flail shredder, hydro axe, brush cutter, etc.  
Equipment and power unit costs. Labor not included.

75 $6,328.50$84.38Hour

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 30 $499.50$16.65Animal 
Unit Month

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

75 $1,575.75$21.01Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

10 $370.60$37.06Hour

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up truck or with 
typical weights between 3,500 to 14,000 pounds.

1 $157.99$157.99Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 314 ‐ Brush Management

Scenario #5 ‐ Mechanical, Small Shrubs, Heavy Infestation

Scenario Description:
Removal of small woody vegetation of heavy infestations on gentle sloping to moderately deep to deep soils. The practice entails the removal of brush by the use of 
mechanical cutter, chopper or other light equipment in order to reduce fuel loading and improve ecological site condition. Brush density has exceeded desired levels 
based on ecological site potential. It has been determined that the brush is at the heavy infestation. Typical unit is 120 acres.

Before Situation:
Area consist of excessive stands of shrub species degrading health and vigor of native herbaceous species promoting noxious and invasive species and degrading wildlife 
habitat. 

After Situation:
Woody species are removed to achieve the desirable plant community based on species composition, structure, density, and canopy cover or height. Ecological site 
condition is progressing in an upward trend, hydrology and plant health and vigor is returning to near normal levels, and improved wildlife habitat. 

Feature Measure: Acres planned

Scenario Unit:: Acre

Scenario Typical Size: 120.0

Scenario Total Cost: $10,713.19

Scenario Cost/Unit: $89.28

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 10 $200.00$20.00Hour

943Mechanical cutter, chopper Forestry mulcher, flail shredder, hydro axe, brush cutter, etc.  
Equipment and power unit costs. Labor not included.

90 $7,594.20$84.38Hour

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 30 $499.50$16.65Animal 
Unit Month

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

90 $1,890.90$21.01Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

10 $370.60$37.06Hour

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up truck or with 
typical weights between 3,500 to 14,000 pounds.

1 $157.99$157.99Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 314 ‐ Brush Management

Scenario #6 ‐ Mechanical, Large Shrubs, Light Infestation

Scenario Description:
Removal of large woody vegetation of light infestations on gentle sloping to moderately deep to deep soils. The practice entails the removal of brush by pushing, grubbing, 
masticating, chaining and then raking or piling in order to reduce fuel loading and improve ecological site condition. Brush density has exceeded desired levels based on 
ecological site potential. It has been determined that the brush is at the light infestation. Typical unit is 120 acres.

Before Situation:
Area consist of excessive stands of shrub species degrading health and vigor of native herbaceous species promoting noxious and invasive species and degrading wildlife 
habitat. 

After Situation:
Woody species are removed to achieve the desirable plant community based on species composition, structure, density, and canopy cover or height. Ecological site 
condition is progressing in an upward trend, hydrology and plant health and vigor is returning to near normal levels, and improved wildlife habitat. 

Feature Measure: Acres planned

Scenario Unit:: Acre

Scenario Typical Size: 120.0

Scenario Total Cost: $26,134.17

Scenario Cost/Unit: $217.78

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

928Dozer, 200 HP Track mounted Dozer with horsepower range of 160 to 250. Equipment 
and power unit costs. Labor not included.

120 $21,391.20$178.26Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 10 $200.00$20.00Hour

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 30 $499.50$16.65Animal 
Unit Month

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12???, Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

120 $3,224.40$26.87Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

10 $370.60$37.06Hour

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1 $448.47$448.47Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 314 ‐ Brush Management

Scenario #7 ‐ Mechanical, Large Shrubs, Medium Infestation

Scenario Description:
Removal of large woody vegetation of medium infestations on gentle sloping to moderately deep to deep soils. The practice entails the removal of brush by pushing, 
grubbing, masticating, chaining and then raking or piling in order to reduce fuel loading and improve ecological site condition. Brush density has exceeded desired levels 
based on ecological site potential. It has been determined that the brush is at the medium infestation. Typical unit is 120 acres.

Before Situation:
Area consist of excessive stands of shrub species degrading health and vigor of native herbaceous species promoting noxious and invasive species and degrading wildlife 
habitat. 

After Situation:
Woody species are removed to achieve the desirable plant community based on species composition, structure, density, and canopy cover or height. Ecological site 
condition is progressing in an upward trend, hydrology and plant health and vigor is returning to near normal levels, and improved wildlife habitat. 

Feature Measure: Acres planned

Scenario Unit:: Acre

Scenario Typical Size: 120.0

Scenario Total Cost: $42,544.57

Scenario Cost/Unit: $354.54

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

928Dozer, 200 HP Track mounted Dozer with horsepower range of 160 to 250. Equipment 
and power unit costs. Labor not included.

200 $35,652.00$178.26Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 10 $200.00$20.00Hour

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 30 $499.50$16.65Animal 
Unit Month

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12???, Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

200 $5,374.00$26.87Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

10 $370.60$37.06Hour

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1 $448.47$448.47Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 314 ‐ Brush Management

Scenario #8 ‐ Mechanical, Large Shrubs, Heavy Infestation

Scenario Description:
Removal of large woody vegetation of heavy infestations on gentle sloping to moderately deep to deep soils. The practice entails the removal of brush by pushing, 
grubbing, masticating, chaining then raking or piling in order to reduce fuel loading and improve ecological site condition. Brush density has exceeded desired levels based 
on ecological site potential. It has been determined that the brush is at the heavy infestation. This scenario can also be used for fields that need different mechanical 
treatments to treat different species and each species has less than heavy infestation. Typical unit is 120 acres.

Before Situation:
Area consist of excessive stands of shrub species degrading health and vigor of native herbaceous species promoting noxious and invasive species and degrading wildlife 
habitat. 

After Situation:
Woody species are removed to achieve the desirable plant community based on species composition, structure, density, and canopy cover or height. Ecological site 
condition is progressing in an upward trend, hydrology and plant health and vigor is returning to near normal levels, and improved wildlife habitat. 

Feature Measure: Acres planned

Scenario Unit:: Acre

Scenario Typical Size: 120.0

Scenario Total Cost: $53,086.37

Scenario Cost/Unit: $442.39

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

928Dozer, 200 HP Track mounted Dozer with horsepower range of 160 to 250. Equipment 
and power unit costs. Labor not included.

250 $44,565.00$178.26Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 15 $300.00$20.00Hour

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 30 $499.50$16.65Animal 
Unit Month

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12???, Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

250 $6,717.50$26.87Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

15 $555.90$37.06Hour

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1 $448.47$448.47Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 314 ‐ Brush Management

Scenario #9 ‐ Mechanical & Chemical, Small Shrubs, Light Infestation 

Scenario Description:
Removal of small woody vegetation of light infestations on gentle sloping to moderately deep to deep soils. The practice entails the removal of brush by the use of 
mechanical cutter, chopper or other light equipment followed by an application of low cost chemicals in low volumes of material in order to reduce fuel loading and 
improve ecological site condition. Brush density has exceeded desired levels based on ecological site potential. It has been determined that the brush is at the light 
infestation rate. Typical unit is 120 acres.

Before Situation:
Area consist of excessive stands of shrub species degrading health and vigor of native herbaceous species promoting noxious and invasive species and degrading wildlife 
habitat. 

After Situation:
Woody species are removed to achieve the desirable plant community based on species composition, structure, density, and canopy cover or height. Ecological site 
condition is progressing in an upward trend, hydrology and plant health and vigor is returning to near normal levels, and improved wildlife habitat. 

Feature Measure: Acres planned

Scenario Unit:: Acre

Scenario Typical Size: 120.0

Scenario Total Cost: $10,412.29

Scenario Cost/Unit: $86.77

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 10 $200.00$20.00Hour

943Mechanical cutter, chopper Forestry mulcher, flail shredder, hydro axe, brush cutter, etc.  
Equipment and power unit costs. Labor not included.

60 $5,062.80$84.38Hour

948Chemical, ground application Chemical application performed by ground equipment.  Includes 
equipment, power unit and labor costs.

120 $675.60$5.63Acre

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 30 $499.50$16.65Animal 
Unit Month

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

60 $1,260.60$21.01Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

10 $370.60$37.06Hour

Materials

337Herbicide, Picloram Refer to WIN‐PST for product names and active ingredients.  Includes 
materials and shipping only.

120 $2,031.60$16.93Acre

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce more 
uniform coverage and penetration of herbicides, and weed killers.  
Paraffin Based Petroleum Surfactant.  Refer to WIN‐PST for product 
names and active ingredients.  Includes materials and shi

120 $153.60$1.28Acre

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up truck or with 
typical weights between 3,500 to 14,000 pounds.

1 $157.99$157.99Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 314 ‐ Brush Management

Scenario #10 ‐ Mechanical & Chemical, Small Shrubs, Medium Infestation

Scenario Description:
Removal of small woody vegetation of medium infestations on gentle sloping to moderately deep to deep soils. The practice entails the removal of brush by the use of 
mechanical cutter, chopper or other light equipment followed by an application of low cost chemicals in low volumes of material in order to reduce fuel loading and 
improve ecological site condition. Brush density has exceeded desired levels based on ecological site potential. It has been determined that the brush is at the medium 
infestation rate. Typical unit is 120 acres.

Before Situation:
Area consist of excessive stands of shrub species degrading health and vigor of native herbaceous species promoting noxious and invasive species and degrading wildlife 
habitat. 

After Situation:
Woody species are removed to achieve the desirable plant community based on species composition, structure, density, and canopy cover or height. Ecological site 
condition is progressing in an upward trend, hydrology and plant health and vigor is returning to near normal levels, and improved wildlife habitat. 

Feature Measure: Acres planned

Scenario Unit:: Acre

Scenario Typical Size: 120.0

Scenario Total Cost: $11,993.14

Scenario Cost/Unit: $99.94

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 10 $200.00$20.00Hour

943Mechanical cutter, chopper Forestry mulcher, flail shredder, hydro axe, brush cutter, etc.  
Equipment and power unit costs. Labor not included.

75 $6,328.50$84.38Hour

948Chemical, ground application Chemical application performed by ground equipment.  Includes 
equipment, power unit and labor costs.

120 $675.60$5.63Acre

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 30 $499.50$16.65Animal 
Unit Month

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

75 $1,575.75$21.01Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

10 $370.60$37.06Hour

Materials

337Herbicide, Picloram Refer to WIN‐PST for product names and active ingredients.  Includes 
materials and shipping only.

120 $2,031.60$16.93Acre

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce more 
uniform coverage and penetration of herbicides, and weed killers.  
Paraffin Based Petroleum Surfactant.  Refer to WIN‐PST for product 
names and active ingredients.  Includes materials and shi

120 $153.60$1.28Acre

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up truck or with 
typical weights between 3,500 to 14,000 pounds.

1 $157.99$157.99Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 314 ‐ Brush Management

Scenario #11 ‐ Mechanical & Chemical, Small Shrubs, Heavy Infestation

Scenario Description:
Removal of small woody vegetation of heavy infestations on gentle sloping to moderately deep to deep soils. The practice entails the removal of brush by the use of 
mechanical cutter, chopper or other light equipment t followed by an application of low cost chemicals in low volumes of material in order to reduce fuel loading and 
improve ecological site condition. Brush density has exceeded desired levels based on ecological site potential. It has been determined that the brush is at the heavy 
infestation. Typical unit is 120 acres.

Before Situation:
Area consist of excessive stands of shrub species degrading health and vigor of native herbaceous species promoting noxious and invasive species and degrading wildlife 
habitat. 

After Situation:
Woody species are removed to achieve the desirable plant community based on species composition, structure, density, and canopy cover or height. Ecological site 
condition is progressing in an upward trend, hydrology and plant health and vigor is returning to near normal levels, and improved wildlife habitat. 

Feature Measure: Acres planned

Scenario Unit:: Acre

Scenario Typical Size: 120.0

Scenario Total Cost: $13,859.29

Scenario Cost/Unit: $115.49

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 15 $300.00$20.00Hour

943Mechanical cutter, chopper Forestry mulcher, flail shredder, hydro axe, brush cutter, etc.  
Equipment and power unit costs. Labor not included.

90 $7,594.20$84.38Hour

948Chemical, ground application Chemical application performed by ground equipment.  Includes 
equipment, power unit and labor costs.

120 $675.60$5.63Acre

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 30 $499.50$16.65Animal 
Unit Month

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

90 $1,890.90$21.01Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

15 $555.90$37.06Hour

Materials

337Herbicide, Picloram Refer to WIN‐PST for product names and active ingredients.  Includes 
materials and shipping only.

120 $2,031.60$16.93Acre

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce more 
uniform coverage and penetration of herbicides, and weed killers.  
Paraffin Based Petroleum Surfactant.  Refer to WIN‐PST for product 
names and active ingredients.  Includes materials and shi

120 $153.60$1.28Acre

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up truck or with 
typical weights between 3,500 to 14,000 pounds.

1 $157.99$157.99Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 314 ‐ Brush Management

Scenario #12 ‐ Chemical, Individual Plant Treatment

Scenario Description:
This Practice is for the implementation of brush management on range, pasture or native pasture using Individual Plant Treatment (IPT). The typical method of control is 
application of herbicides (basal or foliar location) on selected individual plants.

Before Situation:
Brush species exceed desired levels resulting in degraded plant condition, loss of forage production, or degraded wildlife habitat. Densities of brush exceed levels 
indicated in the ecological site descriptions.

After Situation:
Brush has been treated to a level which results in improved plant condition, forage production, or wildlife habitat. The typical method of control is application of 
herbicides (basal or foliar location) on selected individual plants.

Feature Measure: Acres treated

Scenario Unit:: Acre

Scenario Typical Size: 40.0

Scenario Total Cost: $6,217.36

Scenario Cost/Unit: $155.43

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 2 $40.00$20.00Hour

964Chemical, spot treatment, single 
stem application

Ground applied chemical to individual plants or group of plants, e.g., 
backpack sprayer treatment. Equipment and labor cost included.

40 $2,383.60$59.59Hour

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. 20 $519.20$25.96Hour

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 10 $166.50$16.65Animal 
Unit Month

Materials

343Herbicide, Tebuthiuron A nonselective broad spectrum herbicide used to control weeds, woody 
and herbaceous plants, and sugar cane.  Refer to WIN‐PST for product 
names and active ingredients.  Includes materials and shipping only.

40 $2,992.00$74.80Acre

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce more 
uniform coverage and penetration of herbicides, and weed killers.  
Paraffin Based Petroleum Surfactant.  Refer to WIN‐PST for product 
names and active ingredients.  Includes materials and shi

40 $51.20$1.28Acre

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐up truck 
with typical weights less than 3,500 pounds.  Can be multiple pieces of 
equipment if all hauled simultaneously.

1 $64.86$64.86Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 314 ‐ Brush Management

Scenario #13 ‐ Chemical ‐ Ground Applied 

Scenario Description:
Apply brush management on 160 acres of rangeland, grazed forest, or pasture thru the use of broadcast application of material using low cost chemical(s) to reduce or 
remove undesirable woody species (brush) in uplands and other areas not in or directly adjacent to streams, ponds, or wetlands. 

Before Situation:
Plant, animal, or wildlife resource concerns associated with uplands and other areas not in or adjacent to stream, ponds, or wetland on grazed range, grazed forest, or 
pasture which are adversely affected by brush.

After Situation:
A 160 acre unit of pasture, grazed range, or grazed forest where reduction or removal of undesirable woody deciduous species have been accomplished by broadcast or 
spot treatment chemical application to address plant, animal, and wildlife resource concerns.

Feature Measure: Acres planned

Scenario Unit:: Acre

Scenario Typical Size: 160.0

Scenario Total Cost: $8,579.81

Scenario Cost/Unit: $53.62

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 2 $40.00$20.00Hour

948Chemical, ground application Chemical application performed by ground equipment.  Includes 
equipment, power unit and labor costs.

160 $900.80$5.63Acre

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 40 $666.00$16.65Animal 
Unit Month

Labor

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

2 $74.12$37.06Hour

Materials

1321Herbicide, Triazine Broad spectrum herbicide. Refer to WIN‐PST for product names and 
active ingredients.  Includes materials and shipping only.

160 $6,664.00$41.65Acre

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 314 ‐ Brush Management

Scenario #14 ‐ Chemical, Aerial Applied 

Scenario Description:
Apply brush management on 500 acres of rangeland, grazed forest, or pasture thru the use of broadcast aerial application of material with low cost chemical(s) to reduce 
or remove undesirable woody species (brush) in uplands and other areas not in or directly adjacent to streams, ponds, or wetlands. 

Before Situation:
Plant, animal, or wildlife resource concerns associated with uplands and other areas not in or adjacent to stream, ponds, or wetland on grazed range, grazed forest, or 
pasture which are adversely affected by brush.

After Situation:
A 500 acre unit of pasture, grazed range, or grazed forest where reduction or removal of undesirable woody species have been accomplished by broadcast or spot 
treatment chemical application to address plant, animal, and wildlife resource concerns.

Feature Measure: Acres planned

Scenario Unit:: Acre

Scenario Typical Size: 500.0

Scenario Total Cost: $27,960.26

Scenario Cost/Unit: $55.92

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 2 $40.00$20.00Hour

947Chemical, aerial application, fixed 
wing

Chemical application performed by fixed wing aircraft.   Includes 
equipment, power unit and labor costs.

500 $4,345.00$8.69Acre

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 125 $2,081.25$16.65Animal 
Unit Month

Labor

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

2 $74.12$37.06Hour

Materials

338Herbicide, Triclopyor Refer to WIN‐PST for product names and active ingredients.  Materials 
and shipping

500 $21,185.00$42.37Acre

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 314 ‐ Brush Management

Scenario #15 ‐ Low Cost Chemical, Aerial Applied 

Scenario Description:
Apply brush management on 500 acres of rangeland, grazed forest, or pasture thru the use of broadcast aerial application of material with low cost chemical(s) to reduce 
or remove undesirable woody species (such as mesquite and or shinnery oak brush) in uplands and other areas not in or directly adjacent to streams, ponds, or wetlands. 

Before Situation:
Plant, animal, or wildlife resource concerns associated with uplands and other areas not in or adjacent to stream, ponds, or wetland on grazed range, grazed forest, or 
pasture which are adversely affected by brush.

After Situation:
A 500 acre unit of pasture, grazed range, or grazed forest where reduction or removal of undesirable woody species (brush) have been accomplished by broadcast or spot 
treatment chemical application to address plant, animal, and wildlife resource concerns.

Feature Measure: Acres planned

Scenario Unit:: Acre

Scenario Typical Size: 500.0

Scenario Total Cost: $21,420.26

Scenario Cost/Unit: $42.84

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 2 $40.00$20.00Hour

947Chemical, aerial application, fixed 
wing

Chemical application performed by fixed wing aircraft.   Includes 
equipment, power unit and labor costs.

500 $4,345.00$8.69Acre

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 125 $2,081.25$16.65Animal 
Unit Month

Labor

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

2 $74.12$37.06Hour

Materials

337Herbicide, Picloram Refer to WIN‐PST for product names and active ingredients.  Includes 
materials and shipping only.

250 $4,232.50$16.93Acre

1321Herbicide, Triazine Broad spectrum herbicide. Refer to WIN‐PST for product names and 
active ingredients.  Includes materials and shipping only.

250 $10,412.50$41.65Acre

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 314 ‐ Brush Management

Scenario #16 ‐ Chemical, Aerial Applied Salt Cedar

Scenario Description:
Apply brush management on 30 acres of rangeland, grazed forest, or pasture thru the use of broadcast aerial application of chemical(s) to reduce or remove undesirable 
woody species (salt cedar) in uplands and other areas. 

Before Situation:
Plant, animal, or wildlife resource concerns associated with uplands and other areas on grazed range, grazed forest, or pasture which are adversely affected by brush or 
trees.

After Situation:
A 30 acre unit of pasture, grazed range, or grazed forest where reduction or removal of undesirable woody species have been accomplished by aerial chemical application 
to address plant, animal, and wildlife resource concerns.

Feature Measure: Acres planned

Scenario Unit:: Acre

Scenario Typical Size: 30.0

Scenario Total Cost: $2,550.33

Scenario Cost/Unit: $85.01

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 5 $100.00$20.00Hour

947Chemical, aerial application, fixed 
wing

Chemical application performed by fixed wing aircraft.   Includes 
equipment, power unit and labor costs.

30 $260.70$8.69Acre

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 13 $216.45$16.65Animal 
Unit Month

Labor

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

8 $296.48$37.06Hour

Materials

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer to WIN‐PST 
for product names and active ingredients.  Includes materials and 
shipping only.

30 $524.40$17.48Acre

336Herbicide, Imazapyr Pre and post‐emergent, non‐selective herbicide for control of 
undesirable vegetation in non‐crop areas.  Refer to WIN‐PST for 
product names and active ingredients.  Includes materials and shipping 
only.

30 $1,113.90$37.13Acre

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce more 
uniform coverage and penetration of herbicides, and weed killers.  
Paraffin Based Petroleum Surfactant.  Refer to WIN‐PST for product 
names and active ingredients.  Includes materials and shi

30 $38.40$1.28Acre



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 314 ‐ Brush Management

Scenario #17 ‐ Split‐method event series

Scenario Description:
The practice entails the control of woody vegetation by treating it up to three times during the multi‐year treatment period in order to improve ecological site condition. 
The brush can be treated with the same method or by a combination of methods. Woody vegetation needs to be treated at least twice in order to fully control it. 
Generally,herbicide volumes are reduced as the last treatment will kill resprouting stems or those which survived the first treatment or newly sprouted seedlings. Brush 
density has exceeded desired levels based on ecological site potential. 

Before Situation:
Area has excessive stands of woody species degrading health and vigor of desireable species promoting noxious and invasive species and degrading wildlife habitat. 

After Situation:
Woody species are removed to achieve the desirable plant community based on species composition, structure, density, and canopy cover or height. Ecological site 
condition is progressing in an upward trend, hydrology and plant health and vigor is returning to near normal levels, and improved wildlife habitat. 

Feature Measure: Acres planned

Scenario Unit:: Acre

Scenario Typical Size: 120.0

Scenario Total Cost: $17,729.44

Scenario Cost/Unit: $147.75

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 5 $100.00$20.00Hour

940Mower, Bush Hog Equipment and power unit costs.  Labor not included. 120 $5,719.20$47.66Hour

948Chemical, ground application Chemical application performed by ground equipment.  Includes 
equipment, power unit and labor costs.

120 $675.60$5.63Acre

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. Equipment and 
power unit costs. Labor not included.

90 $2,047.50$22.75Hour

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 30 $499.50$16.65Animal 
Unit Month

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

120 $2,521.20$21.01Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

8 $296.48$37.06Hour

Materials

338Herbicide, Triclopyor Refer to WIN‐PST for product names and active ingredients.  Materials 
and shipping

120 $5,084.40$42.37Acre

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce more 
uniform coverage and penetration of herbicides, and weed killers.  
Paraffin Based Petroleum Surfactant.  Refer to WIN‐PST for product 
names and active ingredients.  Includes materials and shi

120 $153.60$1.28Acre

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up truck or with 
typical weights between 3,500 to 14,000 pounds.

4 $631.96$157.99Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 314 ‐ Brush Management

Scenario #18 ‐ PJ Mechanical Removal ‐ Low Density

Scenario Description:
Removal of pinyon/juniper trees in areas with low density encroachment of less than 100 trees per acre. The practice entails the removal of trees by mechanical means, 
either chainsaw or heavy equipment or a combination as appropriate in order to reduce fuel loading and improve ecological site condition. Tree density has exceeded 
desired levels based on ecological site potential and data collected as per state specifications to determine actual density. Typical unit is 500 acres in fairly remote areas.

Before Situation:
Area consists of excessive stands of pinyon juniper degrading health and vigor of native herbaceous species promoting noxious and invasive species and degrading wildlife 
habitat, especially for sage grouse areas.

After Situation:
Pinyon/Juniper trees are removed to achieve the desirable plant community based on species composition, structure, density, and canopy cover or height. Ecological site 
condition is progressing in an upward trend, hydrology and plant health and vigor is returning to near normal levels, and improved wildlife habitat. 

Feature Measure: Acres planned

Scenario Unit:: Acre

Scenario Typical Size: 500.0

Scenario Total Cost: $66,484.64

Scenario Cost/Unit: $132.97

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

943Mechanical cutter, chopper Forestry mulcher, flail shredder, hydro axe, brush cutter, etc.  
Equipment and power unit costs. Labor not included.

550 $46,409.00$84.38Hour

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 125 $2,081.25$16.65Animal 
Unit Month

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

550 $11,456.50$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

300 $6,303.00$21.01Hour

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 314 ‐ Brush Management

Scenario #19 ‐ PJ Mehcanical Removal ‐ Moderate Density

Scenario Description:
Removal of pinyon/juniper trees in areas with moderate density encroachment between 101 ‐ 250 trees per acre. The practice entails the removal of trees by mechanical 
means, either chainsaw or heavy equipment or a combination as appropriate in order to reduce fuel loading and improve ecological site condition. Tree density has 
exceeded desired levels based on ecological site potential and data collected as per state specifications to determine actual densityl. Typical unit is 500 acres in fairly 
remote areas.

Before Situation:
Area consists of excessive stands of pinyon juniper degrading health and vigor of native herbaceous species promoting noxious and invasive species and degrading wildlife 
habitat, especially for sage grouse areas.

After Situation:
Pinyon/Juniper trees are removed to achieve the desirable plant community based on species composition, structure, density, and canopy cover or height. Ecological site 
condition is progressing in an upward trend, hydrology and plant health and vigor is returning to near normal levels, and improved wildlife habitat. 

Feature Measure: Acres planned

Scenario Unit:: Acre

Scenario Typical Size: 500.0

Scenario Total Cost: $94,888.14

Scenario Cost/Unit: $189.78

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

943Mechanical cutter, chopper Forestry mulcher, flail shredder, hydro axe, brush cutter, etc.  
Equipment and power unit costs. Labor not included.

800 $67,504.00$84.38Hour

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 125 $2,081.25$16.65Animal 
Unit Month

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

800 $16,664.00$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

400 $8,404.00$21.01Hour

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 314 ‐ Brush Management

Scenario #20 ‐ PJ Mechancial Removal ‐ High Density

Scenario Description:
Removal of pinyon/juniper trees in areas with high density encroachment of over 251 trees per acre. The practice entails the removal of trees by mechanical means, either 
chainsaw or heavy equipment or a combination as appropriate in order to reduce fuel loading and improve ecological site condition. Tree density has exceeded desired 
levels based on ecological site potential and data collected as per state specifications to determine actual densityl. Typical unit is 500 acres in fairly remote areas.

Before Situation:
Area consists of excessive stands of pinyon juniper degrading health and vigor of native herbaceous species promoting noxious and invasive species and degrading wildlife 
habitat, especially for sage grouse areas.

After Situation:
Pinyon/Juniper trees are removed to achieve the desirable plant community based on species composition, structure, density, and canopy cover or height. Ecological site 
condition is progressing in an upward trend, hydrology and plant health and vigor is returning to near normal levels, and improved wildlife habitat. 

Feature Measure: Acres planned

Scenario Unit:: Acre

Scenario Typical Size: 500.0

Scenario Total Cost: $150,644.64

Scenario Cost/Unit: $301.29

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

943Mechanical cutter, chopper Forestry mulcher, flail shredder, hydro axe, brush cutter, etc.  
Equipment and power unit costs. Labor not included.

1300 $109,694.00$84.38Hour

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 125 $2,081.25$16.65Animal 
Unit Month

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

1300 $27,079.00$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

550 $11,555.50$21.01Hour

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 314 ‐ Brush Management

Scenario #27 ‐ Russian Olive treatment

Scenario Description:
Removal of heavy infestations of Russian olive or similar species. The practice entails the removal of brush by the use of mechanical cutter, chopper or chainsaw followed 
by herbicide application through stump painting and piling the resulting woody debris in order to improve ecological site condition. Russian olive is an invasive species that 
impairs plant community health, wildlife habitat, and agricultural operations. It has been determined that the brush is at the heavy infestation.

Before Situation:
Area consist of excessive stands of Russian olive or similar species degrading health and vigor of native herbaceous species promoting noxious and invasive species and 
degrading wildlife habitat.

After Situation:
Woody species are removed to achieve the desirable plant community based on species composition, structure, density, and canopy cover or height. Ecological site 
condition is progressing in an upward trend, hydrology and plant health and vigor is returning to near normal levels, and improved wildlife habitat. 

Feature Measure: Acres planned

Scenario Unit:: Acre

Scenario Typical Size: 10.0

Scenario Total Cost: $9,957.92

Scenario Cost/Unit: $995.79

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

935Track Loader, 95HP Equipment and power unit costs.  Labor not included. 20 $1,619.00$80.95Hour

937Chainsaw Equipment and power unit costs.  Labor not included. 120 $481.20$4.01Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 80 $1,600.00$20.00Hour

964Chemical, spot treatment, single 
stem application

Ground applied chemical to individual plants or group of plants, e.g., 
backpack sprayer treatment. Equipment and labor cost included.

10 $595.90$59.59Hour

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. 40 $1,038.40$25.96Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

120 $2,499.60$20.83Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

40 $1,482.40$37.06Hour

Materials

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer to WIN‐PST 
for product names and active ingredients.  Includes materials and 
shipping only.

2 $34.96$17.48Acre

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up truck or with 
typical weights between 3,500 to 14,000 pounds.

1 $157.99$157.99Each

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1 $448.47$448.47Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 382 ‐ Fence

Scenario #1 ‐ Multi Strand Barbed/Smooth Wire

Scenario Description:
Multi‐strand, Barbed or Smooth Wire ‐ Installation of fence will allow for implementation of grazing management that allows for an adequate rest and recovery period, 
protection of sensitive area, improved water quality, reduction of noxious and invasive weeds. Constructed using fencing materials rather than a pre‐manufactured gate.

Before Situation:
On grazing lands health and vigor are negatively impacted by poor grazing distribution, timing of grazing and inadequate rest and recovery periods. Water quality is 
impacted by increased erosion and runoff, cattle access to water bodies is uncontrolled. Reduced vegetative cover increases the opportunity for encroachment of noxious 
and invasive weeds.

After Situation:
Installation of fence will allow for implementation of grazing management that allows for an adequate rest and recovery period, protection of sensitive area, improved 
water quality, reduction of noxious and invasive weeds. Fence includes posts, wire, fasteners, gates, etc... Four strand wire is commonly installed. Fence will be installed 
with wildlife friendly considerations. 

Feature Measure: Length of Fence

Scenario Unit:: Foot

Scenario Typical Size: 1,320.0

Scenario Total Cost: $2,750.38

Scenario Cost/Unit: $2.08

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  Does not 
include power unit.  Labor not included.

5 $33.55$6.71Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 5 $100.00$20.00Hour

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. Equipment and 
power unit costs. Labor not included.

5 $113.75$22.75Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

33 $687.39$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

5 $105.05$21.01Hour

Materials

1Wire, Barbed, Galvanized, 12.5 
Gauge, 1,320' roll

Galvanized 12.5 gauge, 1,320' roll.  Includes materials and shipping only. 4 $284.76$71.19Each

9Post, Wood, CCA treated, 3‐4" x 7' Wood Post, Line 3‐4" X 7', CCA Treated.  Includes materials and 
shipping only.

20 $125.20$6.26Each

12Post, Wood, CCA treated, 6" x 8' Wood Post, End 6" X 8', CCA Treated.  Includes materials and shipping 
only.

8 $120.80$15.10Each

15Post, Steel T, 1.33 lbs, 6' Steel Post, Studded 6' ‐ 1.33 lb.  Includes materials and shipping only. 90 $601.20$6.68Each

30Fence, Wire Assembly, Barbed 
Wire

Brace pins, battens, clips, staples.  Includes materials and shipping only. 1320 $224.40$0.17Foot

241Vinyl Undersill Strips Marking material using the "undersill" strips of vinyl siding.  Priced per 
foot of fence per each wire.  Materials only.

500 $30.00$0.06Foot

1057Gate, Pipe, 12' 6 rail tube gate, 16 gauge.  Includes materials and shipping only. 1 $166.29$166.29Each

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up truck or with 
typical weights between 3,500 to 14,000 pounds.

1 $157.99$157.99Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 382 ‐ Fence

Scenario #2 ‐ Multi Strand Barbed or smooth Wire Difficult terrrain

Scenario Description:
Barbed, Smooth ,or Woven Wire Difficult Installation ‐ Installation of fence in difficult situations will allow for implementation of grazing management that allows for an 
adequate rest and recovery period, protection of sensitive area, improved water quality, reduction of noxious and invasive weeds. Constructed using fencing materials 
rather than a pre‐manufactured gate.

Before Situation:
On grazing lands health and vigor are negatively impacted by poor grazing distribution, timing of grazing and inadequate rest and recovery periods. Water quality is 
impacted by increased erosion and runoff, cattle access to water bodies is uncontrolled. Reduced vegetative cover increases the opportunity for encroachment of noxious 
and invasive weeds. Fence installation conditions are for difficult sites such as poor access, steep slopes, rocky sites, dense brush, wet conditions etc. 

After Situation:
Installation of fence will allow for implementation of grazing management that allows for an adequate rest and recovery period, protection of sensitive area, improved 
water quality, reduction of noxious and invasive weeds. Fence includes posts, wire, fasteners, gates, brace posts, etc... Fence will be installed with wildlife friendly 
considerations. 

Feature Measure: Length of Fence

Scenario Unit:: Foot

Scenario Typical Size: 1,320.0

Scenario Total Cost: $3,569.15

Scenario Cost/Unit: $2.70

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  Does not 
include power unit.  Labor not included.

10 $67.10$6.71Hour

937Chainsaw Equipment and power unit costs.  Labor not included. 1 $4.01$4.01Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 5 $100.00$20.00Hour

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. Equipment and 
power unit costs. Labor not included.

10 $227.50$22.75Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

60 $1,249.80$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

10 $210.10$21.01Hour

Materials

1Wire, Barbed, Galvanized, 12.5 
Gauge, 1,320' roll

Galvanized 12.5 gauge, 1,320' roll.  Includes materials and shipping only. 4 $284.76$71.19Each

9Post, Wood, CCA treated, 3‐4" x 7' Wood Post, Line 3‐4" X 7', CCA Treated.  Includes materials and 
shipping only.

20 $125.20$6.26Each

12Post, Wood, CCA treated, 6" x 8' Wood Post, End 6" X 8', CCA Treated.  Includes materials and shipping 
only.

8 $120.80$15.10Each

15Post, Steel T, 1.33 lbs, 6' Steel Post, Studded 6' ‐ 1.33 lb.  Includes materials and shipping only. 90 $601.20$6.68Each

30Fence, Wire Assembly, Barbed 
Wire

Brace pins, battens, clips, staples.  Includes materials and shipping only. 1320 $224.40$0.17Foot

241Vinyl Undersill Strips Marking material using the "undersill" strips of vinyl siding.  Priced per 
foot of fence per each wire.  Materials only.

500 $30.00$0.06Foot

1057Gate, Pipe, 12' 6 rail tube gate, 16 gauge.  Includes materials and shipping only. 1 $166.29$166.29Each

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up truck or with 
typical weights between 3,500 to 14,000 pounds.

1 $157.99$157.99Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 382 ‐ Fence

Scenario #3 ‐ Woven Wire

Scenario Description:
Woven ‐ Installation of fence will allow for implementation of a grazing management that allows for an adequate rest and recovery period, protection of sensitive area, 
improved water quality, reduction of noxious and invasive weeds. Woven wire is typically used in applications with sheep, goats, hogs, wildlife exclusion, shelterbelt/tree 
protection, etc. Constructed using fencing materials rather than a pre‐manufactured gate.

Before Situation:
On grazing lands health and vigor are negatively impacted by poor grazing distribution, timing of grazing and inadequate rest and recovery periods. Water quality is 
impacted by increased erosion and runoff, livestock access to water bodies is uncontrolled. Reduced vegetative cover increases opportunity for encroachment of noxious 
and invasive weeds.

After Situation:
Installation of fence will allow for implementation of a rotational grazing plan that allows for an adequate rest and recovery period, protection of sensitive area, improved 
water quality, reduction of noxious and invasive weeds. Woven wire fence includes posts, wire, fasteners, gates, etc... Woven wire is typically used in applications with 
sheep, goats, hogs, wildlife exclusion, shelterbelt/tree protection, etc. 

Feature Measure: Length of Fence

Scenario Unit:: Foot

Scenario Typical Size: 1,320.0

Scenario Total Cost: $3,690.24

Scenario Cost/Unit: $2.80

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  Does not 
include power unit.  Labor not included.

5 $33.55$6.71Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 5 $100.00$20.00Hour

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. Equipment and 
power unit costs. Labor not included.

5 $113.75$22.75Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

45 $937.35$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

5 $105.05$21.01Hour

Materials

1Wire, Barbed, Galvanized, 12.5 
Gauge, 1,320' roll

Galvanized 12.5 gauge, 1,320' roll.  Includes materials and shipping only. 2 $142.38$71.19Each

3Wire, Woven, Galvanized, 12.5 
Gauge, 32"

Galvanized 12.5 gauge, 32" ‐ 330' roll.  Includes materials and shipping 
only.

4 $703.88$175.97Each

9Post, Wood, CCA treated, 3‐4" x 7' Wood Post, Line 3‐4" X 7', CCA Treated.  Includes materials and 
shipping only.

20 $125.20$6.26Each

12Post, Wood, CCA treated, 6" x 8' Wood Post, End 6" X 8', CCA Treated.  Includes materials and shipping 
only.

8 $120.80$15.10Each

15Post, Steel T, 1.33 lbs, 6' Steel Post, Studded 6' ‐ 1.33 lb.  Includes materials and shipping only. 90 $601.20$6.68Each

30Fence, Wire Assembly, Barbed 
Wire

Brace pins, battens, clips, staples.  Includes materials and shipping only. 1320 $224.40$0.17Foot

35Fence, Wire Assembly, Woven 
Wire

Brace pins, twist sticks, staples.  Includes materials and shipping only. 1320 $158.40$0.12Foot

1057Gate, Pipe, 12' 6 rail tube gate, 16 gauge.  Includes materials and shipping only. 1 $166.29$166.29Each

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up truck or with 
typical weights between 3,500 to 14,000 pounds.

1 $157.99$157.99Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 382 ‐ Fence

Scenario #4 ‐ Electric

Scenario Description:
Electric ‐ Installation of fence will allow for implementation of a grazing management that allows for an adequate rest and recovery period, protection of sensitive area, 
improved water quality, reduction of noxious and invasive weeds.

Before Situation:
On grazinglands health and vigor are negatively impacted by poor grazing distribution, timing of grazing and inadequate rest and recovery periods. Water quality is 
impacted by increased erosion and runoff, cattle access to water bodies is uncontrolled. Reduced vegetative cover increases the opportunity for encroachment of noxious 
and invasive weeds.

After Situation:
Installation of fence will allow for implementation of grazing management that allows for an adequate rest and recovery period, protection of sensitive area, improved 
water quality, reduction of noxious and invasive weeds. Fence includes posts, wire, fasteners, gates, fence charger, etc... Two to three strand wire is commonly installed. 
Fence will be installed with wildlife friendly considerations. 

Feature Measure: Length of Fence

Scenario Unit:: Foot

Scenario Typical Size: 1,320.0

Scenario Total Cost: $2,213.75

Scenario Cost/Unit: $1.68

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  Does not 
include power unit.  Labor not included.

3 $20.13$6.71Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 2 $40.00$20.00Hour

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. Equipment and 
power unit costs. Labor not included.

3 $68.25$22.75Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

20 $416.60$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

3 $63.03$21.01Hour

Materials

9Post, Wood, CCA treated, 3‐4" x 7' Wood Post, Line 3‐4" X 7', CCA Treated.  Includes materials and 
shipping only.

2 $12.52$6.26Each

12Post, Wood, CCA treated, 6" x 8' Wood Post, End 6" X 8', CCA Treated.  Includes materials and shipping 
only.

8 $120.80$15.10Each

18Post, Fiberglass, 7/8" X 6' Fiberglass line post, 7/8" diameter X 6' length.  Includes materials and 
shipping only.

60 $595.20$9.92Each

20Electric, Ground Rods Electric, Ground Rod for electric fence.  Includes materials and shipping 
only.

6 $63.06$10.51Each

21Electric, Ground Rod Clamps Electric, Ground Rod Clamps for electric fence.  Includes materials and 
shipping only.

6 $10.86$1.81Each

22Electric, Lightening Diverter Electric, Lightening diverter for electric fence.  Includes materials and 
shipping only.

1 $10.27$10.27Each

23Electric, Insulated cable Electric, Insulated cable for electric fence.  Typically in spools of 100 to 
200 feet.  Includes materials and shipping only.

1 $29.98$29.98Each

26Electric, Tester Electric, Tester for electric fence.  Includes materials and shipping only. 1 $41.14$41.14Each

29Electric, Energizer, 6 joule Electric, Energizer, 6 joule for electric fence.  Includes materials and 
shipping only.

1 $324.22$324.22Each

33Fence, Wire Assembly, High 
Tensile, Electric, 2 Strand

Brace pins, springs, strainers, battens, clips, crimp sleeves, staples, 
insulators, wrap around sleeves.  Includes materials and shipping only.

1320 $92.40$0.07Foot

1056Gate, Pipe, 10' 6 rail tube gate, 16 gauge.  Includes materials and shipping only. 1 $147.30$147.30Each

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up truck or with 
typical weights between 3,500 to 14,000 pounds.

1 $157.99$157.99Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 382 ‐ Fence

Scenario #5 ‐ Wildlife Exclusion

Scenario Description:
Installation of fence reduces resource concerns associated with wildlife access to prevent conflicts between humans and wildlife species.

Before Situation:
Wildlife negatively impacting sensitive areas such as riparian areas, windbreaks and shelterbelts or feed storage. Disease transmission from wildlife posses a significant 
health risk to domestic animals.

After Situation:
Installation of fence reduces resource concerns associated with wildlife access and prevents conflicts between humans and threatened, endangered or sensitive species. 
Fence includes posts, wire, fasteners, gates, etc...

Feature Measure: Length of Fence

Scenario Unit:: Foot

Scenario Typical Size: 1,320.0

Scenario Total Cost: $5,625.88

Scenario Cost/Unit: $4.26

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  Does not 
include power unit.  Labor not included.

5 $33.55$6.71Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 4 $80.00$20.00Hour

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. Equipment and 
power unit costs. Labor not included.

5 $113.75$22.75Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

60 $1,249.80$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

5 $105.05$21.01Hour

Materials

6Wire, Woven, Wildlife, 96" High Tensile 12.5 gauge, 96" ‐ 330' roll.  Includes materials and shipping 
only.

4 $1,821.60$455.40Each

12Post, Wood, CCA treated, 6" x 8' Wood Post, End 6" X 8', CCA Treated.  Includes materials and shipping 
only.

8 $120.80$15.10Each

13Post, Wood, CCA treated, 6" x 12‐
14'

Wood Post, Line/End  6" X 12‐14', CCA Treated.  Includes materials and 
shipping only.

20 $539.60$26.98Each

17Post, Steel T, 1.33 lbs, 10' Steel Post, Studded 10' ‐ 1.33 lb.  Includes materials and shipping only. 90 $983.70$10.93Each

1086Gate, Game,  8' High X 16' 16' Wide Game Gate (8' Tall).  Includes materials and shipping only. 1 $420.04$420.04Each

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up truck or with 
typical weights between 3,500 to 14,000 pounds.

1 $157.99$157.99Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 382 ‐ Fence

Scenario #6 ‐ Safety

Scenario Description:
A barrier (fence) implemented on an NRCS constructed waste storage system according to engineering design to exclude human access. Permanently installed fence built 
to (1) keep humans away from waste ponds & lagoons, or (2) to protect sensitive areas (riparian areas, wetlands, springs, etc.) from heavy livestock pressure. Heavy grade 
fence materials and close post spacing required. 

Before Situation:
Where a NRCS designed and constructed waste storage pond is planned whereby significant risk to human safety is determined to be evident. Livestock has access to 
sensitive areas that may cause detrimental effect to animal/human health and wilidlife habitat. Resouce concerns affected are plant health and vigor, wildlife habitat, 
compaction of soils, runoff of sediment or water quality due to turbidity.. 

After Situation:
Humans and livestock are excluded from the waste storage pond for safety purposes by installing a fence around a waste holding pond. The fence would typically be 100 
wide x 175 long with one gate and installed by a fencing contractor. Woven wire fence with one strand of barb wire on top with a gate. Improved livestock control and 
access to water or other sensative areas will promote saftey for livestock/humans improve health, vigor of sensitive species, limiting soil erosion, and condition.Associated 
practices may include 614‐Watering Facility, 516‐Pipeline, 533‐Pumping Plant, 342 ‐ Critical Area Planting

Feature Measure: Length of Fence

Scenario Unit:: Foot

Scenario Typical Size: 450.0

Scenario Total Cost: $2,069.82

Scenario Cost/Unit: $4.60

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  Does not 
include power unit.  Labor not included.

12 $80.52$6.71Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 12 $240.00$20.00Hour

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. Equipment and 
power unit costs. Labor not included.

12 $273.00$22.75Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

12 $249.96$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

12 $252.12$21.01Hour

Materials

1Wire, Barbed, Galvanized, 12.5 
Gauge, 1,320' roll

Galvanized 12.5 gauge, 1,320' roll.  Includes materials and shipping only. 1 $71.19$71.19Each

3Wire, Woven, Galvanized, 12.5 
Gauge, 32"

Galvanized 12.5 gauge, 32" ‐ 330' roll.  Includes materials and shipping 
only.

1 $175.97$175.97Each

9Post, Wood, CCA treated, 3‐4" x 7' Wood Post, Line 3‐4" X 7', CCA Treated.  Includes materials and 
shipping only.

8 $50.08$6.26Each

12Post, Wood, CCA treated, 6" x 8' Wood Post, End 6" X 8', CCA Treated.  Includes materials and shipping 
only.

4 $60.40$15.10Each

15Post, Steel T, 1.33 lbs, 6' Steel Post, Studded 6' ‐ 1.33 lb.  Includes materials and shipping only. 45 $300.60$6.68Each

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up truck or with 
typical weights between 3,500 to 14,000 pounds.

2 $315.98$157.99Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 382 ‐ Fence

Scenario #7 ‐ Temporary

Scenario Description:
Electric ‐ Installation of temporary 1‐2 wire fence to allow for implementation of grazing management that allows for an adequate rest and recovery period, protection of 
sensitive area, improved water quality, reduction of noxious and invasive weeds. Fence is only present when livestock are present, may be removed when grazing period is 
finished.

Before Situation:
On grazinglands health and vigor are negatively impacted by poor grazing distribution, timing of grazing and inadequate rest and recovery periods. Water quality is 
impacted by increased erosion and runoff, cattle access to water bodies is uncontrolled. Reduced vegetative cover increases the opportunity for encroachment of noxious 
and invasive weeds. Existing fence on pasture boundaries will be utilized to tie in with the temporary elctric fence.

After Situation:
Installation of fence will allow for implementation of grazing management that allows for an adequate rest and recovery period, protection of sensitive area, improved 
water quality, reduction of noxious and invasive weeds. Fence includes posts, wire, fasteners, gates, fence charger, etc... Single strand wire is commonly installed. Fence 
will be installed with wildlife friendly considerations. Associated practices may include 614‐Watering Facility, 516‐Pipeline, 533‐Pumping Plant.

Feature Measure: length of fence

Scenario Unit:: Foot

Scenario Typical Size: 1,320.0

Scenario Total Cost: $803.52

Scenario Cost/Unit: $0.61

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Materials

8Wire, Polywire Wire, Polywire for electric fence ‐ 1,300 roll.  Includes materials and 
shipping only.

1 $47.61$47.61Each

18Post, Fiberglass, 7/8" X 6' Fiberglass line post, 7/8" diameter X 6' length.  Includes materials and 
shipping only.

44 $436.48$9.92Each

27Electric, Energizer, Solar Electric, Energizer, Solar for electric fence.  Includes materials and 
shipping only.

1 $319.43$319.43Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 382 ‐ Fence

Scenario #51 ‐ Pole Fence

Scenario Description:
A pole type fence, such as buck and pole, 3 rail, worm fence, or corral fence. Typically used in situations for wildlife accommodation in protecting small areas such as 
springs, building fences in high snow load areas, livestock working facilities, or CAFO relocation.

Before Situation:
An area of special concern such as a spring receives damage from livestock concentration, or grazing management requires improvement in a high snow load area, or lack 
of necessary livestock working facilities constrains the implementation of prescribed grazing, or a CAFO near a surface water source require relocation. Resources concerns 
can include water quality, plant community health, and wildlife habitat.

After Situation:
Fence installation alleviates the resource problem caused by livestock concentration or grazing management resulting in improved water quality, wildlife habitat, and 
plant community health.

Feature Measure: linear feet of fence

Scenario Unit:: Foot

Scenario Typical Size: 300.0

Scenario Total Cost: $2,674.29

Scenario Cost/Unit: $8.91

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  Does not 
include power unit.  Labor not included.

10 $67.10$6.71Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 10 $200.00$20.00Hour

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. Equipment and 
power unit costs. Labor not included.

10 $227.50$22.75Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

30 $624.90$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

10 $210.10$21.01Hour

Materials

10Post, Wood, CCA treated, 4" x 8' Wood Post, Line 4" X 8', CCA Treated.  Includes materials and shipping 
only.

90 $725.40$8.06Each

12Post, Wood, CCA treated, 6" x 8' Wood Post, End 6" X 8', CCA Treated.  Includes materials and shipping 
only.

30 $453.00$15.10Each

1057Gate, Pipe, 12' 6 rail tube gate, 16 gauge.  Includes materials and shipping only. 1 $166.29$166.29Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 382 ‐ Fence

Scenario #52 ‐ Multi Strand Barbed or Smooth Wire Very Difficult terrrain

Scenario Description:
Barbed, Smooth ,or Woven Wire Very Difficult Installation ‐ Installation of fence in very difficult situations such as very shallow soils, extreme slopes or extensive clearing 
of trees that will allow for implementation of grazing management that allows for an adequate rest and recovery period, protection of sensitive area, improved water 
quality, reduction of noxious and invasive weeds.

Before Situation:
On grazing lands health and vigor are negatively impacted by poor grazing distribution, timing of grazing and inadequate rest and recovery periods. Water quality is 
impacted by increased erosion and runoff, cattle access to water bodies is uncontrolled. Reduced vegetative cover increases the opportunity for encroachment of noxious 
and invasive weeds. Fence installation conditions are for very difficult sites such as extreme slopes, very shallow to bedrock soils, dense trees, etc.

After Situation:
Installation of fence will allow for implementation of grazing management that allows for an adequate rest and recovery period, protection of sensitive area, improved 
water quality, reduction of noxious and invasive weeds. Fence includes posts, wire, fasteners, gates, brace posts, etc... Fence will be installed with wildlife friendly 
considerations.

Feature Measure: foot

Scenario Unit:: Foot

Scenario Typical Size: 1,320.0

Scenario Total Cost: $4,700.75

Scenario Cost/Unit: $3.56

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

10 $514.70$51.47Hour

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  Does not 
include power unit.  Labor not included.

10 $67.10$6.71Hour

937Chainsaw Equipment and power unit costs.  Labor not included. 1 $4.01$4.01Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 32 $640.00$20.00Hour

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. Equipment and 
power unit costs. Labor not included.

10 $227.50$22.75Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

60 $1,249.80$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

10 $210.10$21.01Hour

Materials

1Wire, Barbed, Galvanized, 12.5 
Gauge, 1,320' roll

Galvanized 12.5 gauge, 1,320' roll.  Includes materials and shipping only. 4 $284.76$71.19Each

9Post, Wood, CCA treated, 3‐4" x 7' Wood Post, Line 3‐4" X 7', CCA Treated.  Includes materials and 
shipping only.

20 $125.20$6.26Each

12Post, Wood, CCA treated, 6" x 8' Wood Post, End 6" X 8', CCA Treated.  Includes materials and shipping 
only.

8 $120.80$15.10Each

15Post, Steel T, 1.33 lbs, 6' Steel Post, Studded 6' ‐ 1.33 lb.  Includes materials and shipping only. 90 $601.20$6.68Each

30Fence, Wire Assembly, Barbed 
Wire

Brace pins, battens, clips, staples.  Includes materials and shipping only. 1320 $224.40$0.17Foot

241Vinyl Undersill Strips Marking material using the "undersill" strips of vinyl siding.  Priced per 
foot of fence per each wire.  Materials only.

500 $30.00$0.06Foot

1057Gate, Pipe, 12' 6 rail tube gate, 16 gauge.  Includes materials and shipping only. 1 $166.29$166.29Each

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 382 ‐ Fence

Scenario #60 ‐ Confinement

Scenario Description:
Installation of fence reduces resource concerns associated with livestock feeding operations and/or wildlife access to prevent conflicts between humans and livestock or 
wildlife species. 

Before Situation:
Wildlife negatively impacting sensitive areas such as riparian areas, windbreaks and shelterbelts or feed storage. Disease transmission from wildlife posses a significant 
health risk to domestic animals.

After Situation:
Installation of fence reduces resource concerns associated with livestock and/or wildlife access and prevents conflicts between humans and threatened, endangered or 
sensitive species. Fence includes posts, wire, fasteners, gates, etc... 

Feature Measure: Length of Fence

Scenario Unit:: Foot

Scenario Typical Size: 1,320.0

Scenario Total Cost: $5,625.88

Scenario Cost/Unit: $4.26

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  Does not 
include power unit.  Labor not included.

5 $33.55$6.71Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 4 $80.00$20.00Hour

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. Equipment and 
power unit costs. Labor not included.

5 $113.75$22.75Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

60 $1,249.80$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

5 $105.05$21.01Hour

Materials

6Wire, Woven, Wildlife, 96" High Tensile 12.5 gauge, 96" ‐ 330' roll.  Includes materials and shipping 
only.

4 $1,821.60$455.40Each

12Post, Wood, CCA treated, 6" x 8' Wood Post, End 6" X 8', CCA Treated.  Includes materials and shipping 
only.

8 $120.80$15.10Each

13Post, Wood, CCA treated, 6" x 12‐
14'

Wood Post, Line/End  6" X 12‐14', CCA Treated.  Includes materials and 
shipping only.

20 $539.60$26.98Each

17Post, Steel T, 1.33 lbs, 10' Steel Post, Studded 10' ‐ 1.33 lb.  Includes materials and shipping only. 90 $983.70$10.93Each

1086Gate, Game,  8' High X 16' 16' Wide Game Gate (8' Tall).  Includes materials and shipping only. 1 $420.04$420.04Each

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up truck or with 
typical weights between 3,500 to 14,000 pounds.

1 $157.99$157.99Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 500 ‐ Obstruction Removal

Scenario #1 ‐ Removal and Disposal of Brush and Trees < 6 inch Diameter

Scenario Description:
Remove and disposal of brush and trees < 6 inches in diameter by demolition, excavation or other means required for removal. Dispose of all brush and trees so that it 
does not impede subsequent work or cause onsite or offsite damage. Dispose of all brush and trees by removal to an approved landfill, wood chipping and or land 
distribution, or recycling center, burial at an approved location or burning. If burning is used, implement appropriate smoke management to protect public health and 
safety. Remove and dispose of brush and trees in order to apply conservation practices or facilitate the planned land use. Brush and tree removal will address the resource 
concerns of the prevention or hindrance to the installation of conservation practices or present a hazard to their use and enjoyment. 

Before Situation:
On any land where existing obstructions interfere with planned land use development, public safety or infrastructure. The site may be abandoned mine lands, 
construction sites, recreation areas, farms, ranches, and areas affected by natural disasters. This is not intended for the removal of obstructions from aquatic 
environments.

After Situation:
The typical area will be a 2.0 acre impaired area. The removal of brush and trees < 6 inch diameter will be performed with the use of equipment and hand labor. Dispose 
of all brush and trees from the obstruction removal so that it does not impede subsequent work or cause onsite or offsite damage. Revegetate or otherwise protect from 
erosion disturbed areas as soon as possible. Refer to NRCS Conservation Practice Standard 342, Critical Area Planting for seedbed preparation, seeding, fertilizing, and 
mulching requirements. The practice is to improve site conditions in order to apply conservation practices or facilitate better use of the landscape.

Feature Measure: Land Area

Scenario Unit:: Acre

Scenario Typical Size: 2.0

Scenario Total Cost: $2,041.69

Scenario Cost/Unit: $1,020.85

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 160. Equipment 
and power unit costs. Labor not included.

8 $911.04$113.88Hour

938Brush Chipper, 6" capacity Brush Chipper, 6" capacity, typically 35 HP. Includes chipper and power 
unit.  Labor not included.

8 $156.08$19.51Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 8 $160.00$20.00Hour

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, welders, 
electricians, conservation professionals involved with data collection, 
monitoring, and or record keeping, etc.

8 $244.96$30.62Hour

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

8 $166.64$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

8 $168.08$21.01Hour

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 500 ‐ Obstruction Removal

Scenario #2 ‐ Removal and Disposal of Brush and Trees > 6 inch Diameter

Scenario Description:
Remove and disposal of brush and trees > 6 inches in diameter by demolition, excavation or other means required for removal. Dispose of all brush and trees so that it 
does not impede subsequent work or cause onsite or offsite damage. Dispose of all brush and trees by removal to an approved landfill, wood chipping and or land 
distribution, or recycling center, burial at an approved location or burning. If burning is used, implement appropriate smoke management to protect public health and 
safety. Remove and dispose of brush and trees in order to apply conservation practices or facilitate the planned land use. Brush and tree removal will address the resource 
concerns of the prevention or hindrance to the installation of conservation practices or present a hazard to their use and enjoyment. 

Before Situation:
On any land where existing obstructions interfere with planned land use development, public safety or infrastructure. The site may be abandoned mine lands, 
construction sites, recreation areas, farms, ranches, and areas affected by natural disasters. This is not intended for the removal of obstructions from aquatic 
environments.

After Situation:
The typical area will be a 2.0 acre impaired area. The removal of brush and trees > 6 inch diameter will be performed with the use of equipment and hand labor. Dispose 
of all brush and trees from the obstruction removal so that it does not impede subsequent work or cause onsite or offsite damage. Revegetate or otherwise protect from 
erosion disturbed areas as soon as possible. Refer to NRCS Conservation Practice Standard 342, Critical Area Planting for seedbed preparation, seeding, fertilizing, and 
mulching requirements. The practice is to improve site conditions in order to apply conservation practices or facilitate better use of the landscape.

Feature Measure: Land Area

Scenario Unit:: Acre

Scenario Typical Size: 2.0

Scenario Total Cost: $4,037.40

Scenario Cost/Unit: $2,018.70

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

928Dozer, 200 HP Track mounted Dozer with horsepower range of 160 to 250. Equipment 
and power unit costs. Labor not included.

12 $2,139.12$178.26Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 12 $240.00$20.00Hour

1868Brush Chipper, 15" capacity Brush Chipper, 15" capacity, typically 165 HP. Includes chipper and 
power unit.  Does not include labor.

12 $718.44$59.87Hour

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, welders, 
electricians, conservation professionals involved with data collection, 
monitoring, and or record keeping, etc.

12 $367.44$30.62Hour

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

12 $249.96$20.83Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12???, Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

12 $322.44$26.87Hour



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 500 ‐ Obstruction Removal

Scenario #3 ‐ Removal and Disposal of Fence

Scenario Description:
Remove and disposal of all existing fences by demolition, excavation or other means required for removal. Dispose of all fence materials from the site so that it does not 
impede subsequent work or cause onsite or offsite damage. Dispose of all materials by removal to an approved landfill, wood chipping and land distribution, or recycling 
center, burial at an approved location or burning. If burning is used, implement appropriate smoke management to protect public health and safety. Remove and dispose 
of the unwanted fence obstruction in order to apply conservation practices such as Upland Wildlife Habitat Management (645) or facilitate the planned land use. Fence 
removal will address the resource concerns of the prevention or hindrance to the installation of conservation practices or present a hazard to their use and enjoyment and 
reduce hazards to wildlife.

Before Situation:
On any land where existing fence interferes with planned land use development, public safety, wildlife movement and habitat, or infrastructure. The site may be 
abandoned mine lands, construction sites, recreation areas, farms, ranches, and areas affected by natural disasters. This is not intended for the removal of obstructions 
from aquatic environments.

After Situation:
The typical fence will be 2640 in linear feet. The removal of the fence will be performed with the use of equipment and hand labor. Dispose of all debris from the fence 
removal so that it does not impede subsequent work or cause onsite or offsite damage. Revegetate or otherwise protect from erosion disturbed areas as soon as possible. 
Refer to NRCS Conservation Practice Standard 342, Critical Area Planting for seedbed preparation, seeding, fertilizing, and mulching requirements. The practice is to 
improve site conditions in order to apply conservation practices or facilitate better use of the landscape such as Upland Wildlife Habitat Management (645).

Feature Measure: Length of Fence

Scenario Unit:: Foot

Scenario Typical Size: 2,640.0

Scenario Total Cost: $2,290.69

Scenario Cost/Unit: $0.87

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. Equipment and 
power unit costs. Labor not included.

20 $819.00$40.95Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 20 $400.00$20.00Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

20 $416.60$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

20 $420.20$21.01Hour

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 500 ‐ Obstruction Removal

Scenario #4 ‐ Removal and Disposal of Rock and or Boulders

Scenario Description:
Remove and disposal of rock and or boulders by drilling, blasting, demolition, excavation or other means required for removal. Dispose of all rocks and or boulders so that 
it does not impede subsequent work or cause onsite or offsite damage. Dispose of all rock and or boulders by removal to an approved location, or reuse location. Remove 
and dispose all rock and or boulders in order to apply conservation practices or facilitate the planned land use. Rocks and or boulders will address the resource concerns of 
the prevention or hindrance to the installation of conservation practices or present a hazard to their use and enjoyment. 

Before Situation:
On any land where existing obstructions interfere with planned land use development, public safety or infrastructure. The site may be abandoned mine lands, 
construction sites, recreation areas, farms, ranches, and areas affected by natural disasters. This is not intended for the removal of obstructions from aquatic 
environments.

After Situation:
The typical area will be a 5.0 acre impaired area. The removal of rock and or boulders will be performed by drilling, blasting, demolition, excavation or other means 
required for removal with the use of heavy equipment and hand labor. Dispose of all rocks and boulders from the obstruction removal so that it does not impede 
subsequent work or cause onsite or offsite damage. Revegetate or otherwise protect from erosion disturbed areas as soon as possible. Refer to NRCS Conservation 
Practice Standard 342, Critical Area Planting for seedbed preparation, seeding, fertilizing, and mulching requirements. The practice is to improve site conditions in order to 
apply conservation practices or facilitate better use of the landscape.

Feature Measure: Volume

Scenario Unit:: Cubic Yard

Scenario Typical Size: 500.0

Scenario Total Cost: $59,428.80

Scenario Cost/Unit: $118.86

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity range of 0.3 to 
0.8 CY. Equipment and power unit costs. Labor not included.

240 $13,826.40$57.61Hour

1400Truck, dump, 18 CY Dump truck for moving bulk material.  Typically capacity is 25 ton or 18 
cubic yards.  Includes equipment only.

240 $26,805.60$111.69Hour

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, welders, 
electricians, conservation professionals involved with data collection, 
monitoring, and or record keeping, etc.

240 $7,348.80$30.62Hour

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

240 $4,999.20$20.83Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12???, Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

240 $6,448.80$26.87Hour



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 500 ‐ Obstruction Removal

Scenario #5 ‐ Removal and Disposal of Steel and or Concrete Structures

Scenario Description:
Remove and disposal of steel and or concrete structures by demolition, excavation or other means required for removal. Dispose of all steel and or concrete structures so 
that it does not impede subsequent work or cause onsite or offsite damage. Dispose of all steel and or concrete structures by removal to an approved location, or reuse 
location. Remove and dispose all steel and or concrete structures in order to apply conservation practices or facilitate the planned land use. Steel and or concrete 
structure removal will address the resource concerns of the prevention or hindrance to the installation of conservation practices or present a hazard to their use and 
enjoyment. 

Before Situation:
On any land where existing obstructions interfere with planned land use development, public safety or infrastructure. The site may be abandoned mine lands, 
construction sites, recreation areas, farms, ranches, and areas affected by natural disasters. This is not intended for the removal of obstructions from aquatic 
environments.

After Situation:
The typical area will be a 2000 square feet of impaired land. The removal of steel and or concrete structures will be performed by demolition, excavation or other means 
required for removal with the use of heavy equipment and hand labor. Dispose of all steel and or concrete structures from the obstruction removal so that it does not 
impede subsequent work or cause onsite or offsite damage. Revegetate or otherwise protect from erosion disturbed areas as soon as possible. Refer to NRCS Conservation 
Practice Standard 342, Critical Area Planting for seedbed preparation, seeding, fertilizing, and mulching requirements. The practice is to improve site conditions in order to 
apply conservation practices or facilitate better use of the landscape.

Feature Measure: Land Area

Scenario Unit:: Square Foot

Scenario Typical Size: 2,000.0

Scenario Total Cost: $27,256.32

Scenario Cost/Unit: $13.63

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

928Dozer, 200 HP Track mounted Dozer with horsepower range of 160 to 250. Equipment 
and power unit costs. Labor not included.

64 $11,408.64$178.26Hour

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity range of 0.3 to 
0.8 CY. Equipment and power unit costs. Labor not included.

64 $3,687.04$57.61Hour

1400Truck, dump, 18 CY Dump truck for moving bulk material.  Typically capacity is 25 ton or 18 
cubic yards.  Includes equipment only.

64 $7,148.16$111.69Hour

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, welders, 
electricians, conservation professionals involved with data collection, 
monitoring, and or record keeping, etc.

64 $1,959.68$30.62Hour

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

64 $1,333.12$20.83Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12???, Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

64 $1,719.68$26.87Hour



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 500 ‐ Obstruction Removal

Scenario #6 ‐ Removal and Disposal of Wood Structures

Scenario Description:
Remove and disposal of wood structures by demolition, excavation or other means required for removal. Dispose of all wood structures so that it does not impede 
subsequent work or cause onsite or offsite damage. Dispose of all wood structures by removal to an approved location, landfill, or reuse location. Remove and dispose all 
wood structures in order to apply conservation practices or facilitate the planned land use. Wood structure removal will address the resource concerns of the prevention 
or hindrance to the installation of conservation practices or present a hazard to their use and enjoyment. 

Before Situation:
On any land where existing obstructions interfere with planned land use development, public safety or infrastructure. The site may be abandoned mine lands, 
construction sites, recreation areas, farms, ranches, and areas affected by natural disasters. This is not intended for the removal of obstructions from aquatic 
environments.

After Situation:
The typical area will be a 2000 square feet of impaired land. The removal of wood structures will be performed by demolition, excavation or other means required for 
removal with the use of heavy equipment and hand labor. Dispose of all wood structures from the obstruction removal so that it does not impede subsequent work or 
cause onsite or offsite damage. Revegetate or otherwise protect from erosion disturbed areas as soon as possible. Refer to NRCS Conservation Practice Standard 342, 
Critical Area Planting for seedbed preparation, seeding, fertilizing, and mulching requirements. The practice is to improve site conditions in order to apply conservation 
practices or facilitate better use of the landscape.

Feature Measure: Land Area

Scenario Unit:: Square Foot

Scenario Typical Size: 2,000.0

Scenario Total Cost: $13,628.16

Scenario Cost/Unit: $6.81

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

928Dozer, 200 HP Track mounted Dozer with horsepower range of 160 to 250. Equipment 
and power unit costs. Labor not included.

32 $5,704.32$178.26Hour

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity range of 0.3 to 
0.8 CY. Equipment and power unit costs. Labor not included.

32 $1,843.52$57.61Hour

1400Truck, dump, 18 CY Dump truck for moving bulk material.  Typically capacity is 25 ton or 18 
cubic yards.  Includes equipment only.

32 $3,574.08$111.69Hour

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, welders, 
electricians, conservation professionals involved with data collection, 
monitoring, and or record keeping, etc.

32 $979.84$30.62Hour

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

32 $666.56$20.83Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12???, Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

32 $859.84$26.87Hour



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 516 ‐ Livestock Pipeline

Scenario #1 ‐ PVC (Iron Pipe Size)

Scenario Description:
Description: Below ground installation of PVC (Iron Pipe Size) pipeline. PVC (IPS) is manufactured in sizes (nominal diameter) from ½‐inch to 36‐inch; typical practice sizes 
range from 1‐inch to 4‐inch; and typical scenario size is 1½‐inch. Construct one mile (5,280 feet) of 1½‐inch, Schedule 40, PVC Pipeline with appurtenances, installed below 
ground with a minimum 1.5 feet of ground cover. The scenario unit is weight of pipe material in pounds. 5,280 feet of 1½‐inch, Schedule 40, PVC pipe weighs 0.501 lb/ft, 
or a total of 2,645 pounds. Appurtenances include: couplings, fittings, thrust blocks, gate valves (2), air release valves (2), drain valve (1), and pressure relief valve (1), and 
are included in the cost of pipe material (additional 10% of pipe material quantity). Revegetation is not included. Resource Concerns: Inadequate Livestock Water, 
Inefficient Energy Use. Associated Practices: Critical Area Planting (342), Pumping Plant (533), Watering Facility (614), and Water Harvesting Catchment (636). 

Before Situation:
Water supplies need to be conveyed through pipelines for use by livestock or wildlife.

After Situation:
Pipeline(s) convey and/or distribute water to storage and/or watering facilities, for use by livestock or wildlife. 

Feature Measure: Weight of Pipe

Scenario Unit:: Pound

Scenario Typical Size: 2,645.0

Scenario Total Cost: $13,646.02

Scenario Cost/Unit: $5.16

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

53Trenching, Earth, 12" x 48" Trenching, earth, 12" wide x 48" depth, includes equipment and labor 
for trenching and backfilling

5280 $6,705.60$1.27Foot

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

48 $999.84$20.83Hour

Materials

1323Pipe, PVC, dia. < 18", weight 
priced

Polyvinyl Chloride (PVC) pressure rated pipe priced by the weight of the 
pipe materials for pipes with diameters less than 18".  Materials only.

2910 $5,470.80$1.88Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 516 ‐ Livestock Pipeline

Scenario #2 ‐ PVC (Iron Pipe Size) < 3" Boring

Scenario Description:
Description: Below ground installation of PVC (Iron Pipe Size) pipeline. PVC (IPS) is manufactured in sizes (nominal diameter) from ½‐inch to 36‐inch; typical practice sizes 
range from 1‐inch to 4‐inch; and typical scenario size is 1½‐inch. Construct one mile (5,280 feet) of 1½‐inch, Schedule 40, PVC Pipeline with appurtenances, installed below 
ground with a minimum 1.5 feet of ground cover. The scenario unit is weight of pipe material in pounds. 5,280 feet of 1½‐inch, Schedule 40, PVC pipe weighs 0.501 lb/ft, 
or a total of 2,645 pounds. Appurtenances include: couplings, fittings, thrust blocks, gate valves (2), air release valves (2), drain valve (1), and pressure relief valve (1), and 
are included in the cost of pipe material (additional 10% of pipe material quantity). Revegetation is not included. Resource Concerns: Inadequate Livestock Water, 
Inefficient Energy Use. Associated Practices: Critical Area Planting (342), Pumping Plant (533), Watering Facility (614), and Water Harvesting Catchment (636). 

Before Situation:
Water supplies need to be conveyed through pipelines for use by livestock or wildlife.

After Situation:
Pipeline(s) convey and/or distribute water to storage and/or watering facilities, for use by livestock or wildlife. 

Feature Measure: Weight of Pipe

Scenario Unit:: Pound

Scenario Typical Size: 2,645.0

Scenario Total Cost: $16,268.02

Scenario Cost/Unit: $6.15

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

53Trenching, Earth, 12" x 48" Trenching, earth, 12" wide x 48" depth, includes equipment and labor 
for trenching and backfilling

5280 $6,705.60$1.27Foot

1131Horizontal Boring, Less Than 
Equal 3" diameter

Includes equipment, labor and setup. 50 $2,622.00$52.44Foot

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

48 $999.84$20.83Hour

Materials

1323Pipe, PVC, dia. < 18", weight 
priced

Polyvinyl Chloride (PVC) pressure rated pipe priced by the weight of the 
pipe materials for pipes with diameters less than 18".  Materials only.

2910 $5,470.80$1.88Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 516 ‐ Livestock Pipeline

Scenario #3 ‐ PVC (Iron Pipe Size) > 3" Boring

Scenario Description:
Description: Below ground installation of PVC (Iron Pipe Size) pipeline. PVC (IPS) is manufactured in sizes (nominal diameter) from ½‐inch to 36‐inch; typical practice sizes 
range from 1‐inch to 4‐inch; and typical scenario size is 1½‐inch. Construct one mile (5,280 feet) of 1½‐inch, Schedule 40, PVC Pipeline with appurtenances, installed below 
ground with a minimum 1.5 feet of ground cover. The scenario unit is weight of pipe material in pounds. 5,280 feet of 1½‐inch, Schedule 40, PVC pipe weighs 0.501 lb/ft, 
or a total of 2,645 pounds. Appurtenances include: couplings, fittings, thrust blocks, gate valves (2), air release valves (2), drain valve (1), and pressure relief valve (1), and 
are included in the cost of pipe material (additional 10% of pipe material quantity). Revegetation is not included. Resource Concerns: Inadequate Livestock Water, 
Inefficient Energy Use. Associated Practices: Critical Area Planting (342), Pumping Plant (533), Watering Facility (614), and Water Harvesting Catchment (636). 

Before Situation:
Water supplies need to be conveyed through pipelines for use by livestock or wildlife.

After Situation:
Pipeline(s) convey and/or distribute water to storage and/or watering facilities, for use by livestock or wildlife. 

Feature Measure: Weight of Pipe

Scenario Unit:: Pound

Scenario Typical Size: 2,645.0

Scenario Total Cost: $17,586.02

Scenario Cost/Unit: $6.65

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

53Trenching, Earth, 12" x 48" Trenching, earth, 12" wide x 48" depth, includes equipment and labor 
for trenching and backfilling

5280 $6,705.60$1.27Foot

1132Horizontal Boring, Greater Than 
3" diameter

Includes equipment, labor and setup. 50 $3,940.00$78.80Foot

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

48 $999.84$20.83Hour

Materials

1323Pipe, PVC, dia. < 18", weight 
priced

Polyvinyl Chloride (PVC) pressure rated pipe priced by the weight of the 
pipe materials for pipes with diameters less than 18".  Materials only.

2910 $5,470.80$1.88Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 516 ‐ Livestock Pipeline

Scenario #4 ‐ HDPE (Iron Pipe Size & Tubing)

Scenario Description:
Description: Below ground installation of HDPE (Iron Pipe Size & Tubing) pipeline. HDPE (IPS &Tubing) is manufactured in sizes (nominal diameter) from ½‐inch to 24‐inch; 
typical practice sizes range from 1‐inch to 4‐inch; and typical scenario size is 1½‐inch. Construct one mile (5,280 feet) of 1½‐inch, Class 200 (SDR‐9.0, PE4708), HDPE 
Pipeline with appurtenances, installed below ground with a minimum 1.5 feet of ground cover. Typical size range of pipe installed: 1‐inch to 4‐inch. The scenario unit is 
weight of pipe material in pounds. 5,280 feet of 1½‐inch, Class 200 (SDR‐9.0, PE4708), HDPE pipe weighs 0.475 lb/ft, or a total of 2,508 pounds. Appurtenances include: 
fittings, anchors, thrust blocks, gate valves (2), air release valves (2), drain valve (1), and pressure relief valve (1), and are included in the cost of pipe material (additional 
10% of pipe material quantity). Revegetation is not included. Resource Concerns: Inadequate Livestock Water, Inefficient Energy Use. Associated Practices: Critical Area 
Planting (342), Pumping Plant (533), Watering Facility (614), and Water Harvesting Catchment (636). 

Before Situation:
Water supplies need to be conveyed through pipelines for use by livestock or wildlife.

After Situation:
Pipeline(s) convey and/or distribute water to storage and/or watering facilities, for use by livestock or wildlife. 

Feature Measure: Weight of Pipe

Scenario Unit:: Pound

Scenario Typical Size: 2,508.0

Scenario Total Cost: $12,917.63

Scenario Cost/Unit: $5.15

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

1096Trenching, Pipeline Plowing Includes equipment and labor for plowing small diameter lines in 
common earth (< 3")

5280 $5,438.40$1.03Foot

1383Fuser for HDPE Pipe Fusing machine for 1" to 12" diameter HDPE pipe joints.  Equipment 
costs only.  Does not include labor.

8 $190.32$23.79Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

32 $666.56$20.83Hour

Materials

1379Pipe, HDPE, smooth wall, weight 
priced

High Density Polyethylene (HDPE) compound manufactured into 
smooth wall pipe. Materials only.

2759 $6,152.57$2.23Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 516 ‐ Livestock Pipeline

Scenario #5 ‐ HDPE (Iron Pipe Size & Tubing) < 3" Boring

Scenario Description:
Description: Below ground installation of HDPE (Iron Pipe Size & Tubing) pipeline. HDPE (IPS &Tubing) is manufactured in sizes (nominal diameter) from ½‐inch to 24‐inch; 
typical practice sizes range from 1‐inch to 4‐inch; and typical scenario size is 1½‐inch. Construct one mile (5,280 feet) of 1½‐inch, Class 200 (SDR‐9.0, PE4708), HDPE 
Pipeline with appurtenances, installed below ground with a minimum 1.5 feet of ground cover. Typical size range of pipe installed: 1‐inch to 4‐inch. The scenario unit is 
weight of pipe material in pounds. 5,280 feet of 1½‐inch, Class 200 (SDR‐9.0, PE4708), HDPE pipe weighs 0.475 lb/ft, or a total of 2,508 pounds. Appurtenances include: 
fittings, anchors, thrust blocks, gate valves (2), air release valves (2), drain valve (1), and pressure relief valve (1), and are included in the cost of pipe material (additional 
10% of pipe material quantity). Revegetation is not included. Resource Concerns: Inadequate Livestock Water, Inefficient Energy Use. Associated Practices: Critical Area 
Planting (342), Pumping Plant (533), Watering Facility (614), and Water Harvesting Catchment (636). 

Before Situation:
Water supplies need to be conveyed through pipelines for use by livestock or wildlife.

After Situation:
Pipeline(s) convey and/or distribute water to storage and/or watering facilities, for use by livestock or wildlife. 

Feature Measure: Weight of Pipe

Scenario Unit:: Pound

Scenario Typical Size: 2,508.0

Scenario Total Cost: $15,539.63

Scenario Cost/Unit: $6.20

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

1096Trenching, Pipeline Plowing Includes equipment and labor for plowing small diameter lines in 
common earth (< 3")

5280 $5,438.40$1.03Foot

1131Horizontal Boring, Less Than 
Equal 3" diameter

Includes equipment, labor and setup. 50 $2,622.00$52.44Foot

1383Fuser for HDPE Pipe Fusing machine for 1" to 12" diameter HDPE pipe joints.  Equipment 
costs only.  Does not include labor.

8 $190.32$23.79Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

32 $666.56$20.83Hour

Materials

1379Pipe, HDPE, smooth wall, weight 
priced

High Density Polyethylene (HDPE) compound manufactured into 
smooth wall pipe. Materials only.

2759 $6,152.57$2.23Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 516 ‐ Livestock Pipeline

Scenario #6 ‐ HDPE (Iron Pipe Size & Tubing) >3" Boring

Scenario Description:
Description: Below ground installation of HDPE (Iron Pipe Size & Tubing) pipeline. HDPE (IPS &Tubing) is manufactured in sizes (nominal diameter) from ½‐inch to 24‐inch; 
typical practice sizes range from 1‐inch to 4‐inch; and typical scenario size is 1½‐inch. Construct one mile (5,280 feet) of 1½‐inch, Class 200 (SDR‐9.0, PE4708), HDPE 
Pipeline with appurtenances, installed below ground with a minimum 1.5 feet of ground cover. Typical size range of pipe installed: 1‐inch to 4‐inch. The scenario unit is 
weight of pipe material in pounds. 5,280 feet of 1½‐inch, Class 200 (SDR‐9.0, PE4708), HDPE pipe weighs 0.475 lb/ft, or a total of 2,508 pounds. Appurtenances include: 
fittings, anchors, thrust blocks, gate valves (2), air release valves (2), drain valve (1), and pressure relief valve (1), and are included in the cost of pipe material (additional 
10% of pipe material quantity). Revegetation is not included. Resource Concerns: Inadequate Livestock Water, Inefficient Energy Use. Associated Practices: Critical Area 
Planting (342), Pumping Plant (533), Watering Facility (614), and Water Harvesting Catchment (636). 

Before Situation:
Water supplies need to be conveyed through pipelines for use by livestock or wildlife.

After Situation:
Pipeline(s) convey and/or distribute water to storage and/or watering facilities, for use by livestock or wildlife. 

Feature Measure: Weight of Pipe

Scenario Unit:: Pound

Scenario Typical Size: 2,508.0

Scenario Total Cost: $16,857.63

Scenario Cost/Unit: $6.72

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

1096Trenching, Pipeline Plowing Includes equipment and labor for plowing small diameter lines in 
common earth (< 3")

5280 $5,438.40$1.03Foot

1132Horizontal Boring, Greater Than 
3" diameter

Includes equipment, labor and setup. 50 $3,940.00$78.80Foot

1383Fuser for HDPE Pipe Fusing machine for 1" to 12" diameter HDPE pipe joints.  Equipment 
costs only.  Does not include labor.

8 $190.32$23.79Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

32 $666.56$20.83Hour

Materials

1379Pipe, HDPE, smooth wall, weight 
priced

High Density Polyethylene (HDPE) compound manufactured into 
smooth wall pipe. Materials only.

2759 $6,152.57$2.23Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 516 ‐ Livestock Pipeline

Scenario #7 ‐ Surface HDPE (Iron Pipe Size & Tubing)

Scenario Description:
Description: on‐ground surface installation of HDPE (Iron Pipe Size & Tubing) pipeline. HDPE (IPS & Tubing) is manufactured in sizes (nominal diameter) from ½‐inch to 24‐
inch; typical practice sizes range from 1‐inch to 4‐inch; and typical scenario size is 1½‐inch. Construct one mile (5,280 feet) of 1½‐inch, Class 200 (SDR‐9.0, PE4708), HDPE 
Pipeline with appurtenances, installed on the ground surface. Typical size range of pipe installed: 1‐inch to 4‐inch. The scenario unit is weight of pipe material in pounds. 
5,280 feet of 1½‐inch, Class 200 (SDR‐9.0, PE4708), HDPE pipe weighs 0.475 lb/ft, or a total of 2,508 pounds. Appurtenances include: couplings, fittings, anchors, thrust 
blocks, gate valves (2), air release valves (2), drain valve (1), and pressure relief valve (1), and are included in the cost of pipe material (additional 15% of pipe material 
quantity). Revegetation is not included. Resource Concerns: Inadequate Livestock Water, Inefficient Energy Use. Associated Practices: Critical Area Planting (342), Pumping 
Plant (533), Watering Facility (614), and Water Harvesting Catchment (636). 

Before Situation:
Water supplies need to be conveyed through pipelines for use by livestock or wildlife.

After Situation:
Pipeline(s) convey and/or distribute water to storage and/or watering facilities, for use by livestock or wildlife. 

Feature Measure: Weight of Pipe

Scenario Unit:: Pound

Scenario Typical Size: 2,508.0

Scenario Total Cost: $7,417.92

Scenario Cost/Unit: $2.96

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

1383Fuser for HDPE Pipe Fusing machine for 1" to 12" diameter HDPE pipe joints.  Equipment 
costs only.  Does not include labor.

8 $190.32$23.79Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

32 $666.56$20.83Hour

Materials

1379Pipe, HDPE, smooth wall, weight 
priced

High Density Polyethylene (HDPE) compound manufactured into 
smooth wall pipe. Materials only.

2884 $6,431.32$2.23Pound

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐up truck 
with typical weights less than 3,500 pounds.  Can be multiple pieces of 
equipment if all hauled simultaneously.

2 $129.72$64.86Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 516 ‐ Livestock Pipeline

Scenario #8 ‐ Steel (Iron Pipe Size)

Scenario Description:
Description: Below ground installation of Steel (Iron Pipe Size) pipeline. Steel (IPS) is manufactured in sizes (nominal diameter) from ½‐inch to 36‐inch; typical practice 
sizes range from 1‐inch to 4‐inch; and typical scenario size is 1½‐inch. Construct one mile (5,280 feet) of 1½‐inch, Schedule 40, Galvanized Steel Pipeline with 
appurtenances, installed below ground with a minimum 1.5 feet of ground cover. Typical size range of pipe installed: 1‐inch to 4‐inch. The scenario unit is weight of pipe 
material in pounds. 5,280 feet of 1½‐inch, Schedule 40, Galvanized Steel Pipe weighs 2.718 lb/ft, or a total of 14,351 pounds. Appurtenances include: couplings, fittings, 
thrust blocks, gate valves (2), air release valves (2), drain valve (1), and pressure relief valve (1), and are included in the cost of pipe material (additional 10% of pipe 
material quantity). Revegetation is not included. Resource Concerns: Inadequate Livestock Water, Inefficient Energy Use. Associated Practices: Critical Area Planting (342), 
Pumping Plant (533), Watering Facility (614), and Water Harvesting Catchment (636). 

Before Situation:
Water supplies need to be conveyed through pipelines for use by livestock or wildlife.

After Situation:
Pipeline(s) convey and/or distribute water to storage and/or watering facilities, for use by livestock or wildlife. 

Feature Measure: Weight of Pipe

Scenario Unit:: Pound

Scenario Typical Size: 14,351.0

Scenario Total Cost: $36,063.94

Scenario Cost/Unit: $2.51

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

53Trenching, Earth, 12" x 48" Trenching, earth, 12" wide x 48" depth, includes equipment and labor 
for trenching and backfilling

5280 $6,705.60$1.27Foot

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

144 $2,999.52$20.83Hour

Materials

1381Pipe, steel, smooth wall, 
galvanized, weight priced

Steel manufactured into galvanized smooth wall pipe 15786 $25,889.04$1.64Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 516 ‐ Livestock Pipeline

Scenario #9 ‐ Surface Steel (Iron Pipe Size)

Scenario Description:
Description: on‐ground surface installation of Steel (Iron Pipe Size) pipeline. Steel (IPS) is manufactured in sizes (nominal diameter) from ½‐inch to 36‐inch; typical practice 
sizes range from 1‐inch to 4‐inch; and typical scenario size is 1½‐inch. Construct one mile (5,280 feet) of 1½‐inch, Schedule 40, Galvanized Steel Pipeline with 
appurtenances, installed on the ground surface. Typical size range of pipe installed: 1‐inch to 4‐inch. The scenario unit is weight of pipe material in pounds. 5,280 feet of 
1½‐inch, Schedule 40, Galvanized Steel Pipe weighs 2.718 lb/ft, or a total of 14,351 pounds. Appurtenances include: couplings, fittings, expansion joints, anchors, thrust 
blocks, gate valves (2), air release valves (2), drain valve (1), and pressure relief valve (1), and are included in the cost of pipe material (additional 15% of pipe material 
quantity). Revegetation is not included. Resource Concerns: Inadequate Livestock Water, Inefficient Energy Use. Associated Practices: Critical Area Planting (342), Pumping 
Plant (533), Watering Facility (614), and Water Harvesting Catchment (636). 

Before Situation:
Water supplies need to be conveyed through pipelines for use by livestock or wildlife.

After Situation:
Pipeline(s) convey and/or distribute water to storage and/or watering facilities, for use by livestock or wildlife. 

Feature Measure: Weight of Pipe

Scenario Unit:: Pound

Scenario Typical Size: 14,351.0

Scenario Total Cost: $30,066.08

Scenario Cost/Unit: $2.10

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

144 $2,999.52$20.83Hour

Materials

1381Pipe, steel, smooth wall, 
galvanized, weight priced

Steel manufactured into galvanized smooth wall pipe 16504 $27,066.56$1.64Pound



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 516 ‐ Livestock Pipeline

Scenario #10 ‐ HDPE (Iron Pipe Size & Tubing) ‐ Remote locations

Scenario Description:
Description: Below ground installation of HDPE (Iron Pipe Size & Tubing) pipeline. HDPE (IPS &Tubing) is manufactured in sizes (nominal diameter) from ½‐inch to 24‐inch; 
typical practice sizes range from 1‐inch to 4‐inch; and typical scenario size is 1½‐inch. Construct one mile (5,280 feet) of 1½‐inch, Class 200 (SDR‐9.0, PE4708), HDPE 
Pipeline with appurtenances, installed below ground with a minimum 1.5 feet of ground cover. Typical size range of pipe installed: 1‐inch to 4‐inch. The scenario unit is 
weight of pipe material in pounds. 5,280 feet of 1½‐inch, Class 200 (SDR‐9.0, PE4708), HDPE pipe weighs 0.475 lb/ft, or a total of 2,508 pounds. Appurtenances include: 
fittings, anchors, thrust blocks, gate valves (2), air release valves (2), drain valve (1), and pressure relief valve (1), and are included in the cost of pipe material (additional 
10% of pipe material quantity). Revegetation is not included. Scenario specifically applies to remote locations that are 50 or miles from source of equipment and/or 
materials. Resource Concerns: Inadequate Livestock Water, Inefficient Energy Use. Associated Practices: Critical Area Planting (342), Pumping Plant (533), Watering Facility 
(614), and Water Harvesting Catchment (636). 

Before Situation:
Water supplies need to be conveyed through pipelines for use by livestock or wildlife.

After Situation:
Pipeline(s) convey and/or distribute water to storage and/or watering facilities, for use by livestock or wildlife. 

Feature Measure: Weight of Pipe

Scenario Unit:: Pound

Scenario Typical Size: 2,508.0

Scenario Total Cost: $13,517.63

Scenario Cost/Unit: $5.39

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

1096Trenching, Pipeline Plowing Includes equipment and labor for plowing small diameter lines in 
common earth (< 3")

5280 $5,438.40$1.03Foot

1383Fuser for HDPE Pipe Fusing machine for 1" to 12" diameter HDPE pipe joints.  Equipment 
costs only.  Does not include labor.

8 $190.32$23.79Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

32 $666.56$20.83Hour

Materials

1379Pipe, HDPE, smooth wall, weight 
priced

High Density Polyethylene (HDPE) compound manufactured into 
smooth wall pipe. Materials only.

2759 $6,152.57$2.23Pound

Mobilization

1043Mobilization, Material, distance > 
50 miles

Mobilization cost of materials for special cases where the distance from 
the supplier delivery point to the job site exceeds 50 miles. The costs 
for shipping by UPS or bulk freight shipping to a location within 50 
miles of the job site have already been i

600 $600.00$1.00Dollar

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 516 ‐ Livestock Pipeline

Scenario #11 ‐ 1.25 inch 160 psi PVC‐SDR per foot

Scenario Description:
Description: Below ground installation of PVC‐SDR pipeline. PVC is manufactured in sizes (nominal diameter) from ½‐inch to 36‐inch; typical practice sizes range from 1‐
inch to 4‐inch; and this scenario size is 1‐1/4‐inch 160 psi PVC. Construct one mile (5,280 feet) of 1‐1/4‐inch 160 psi PVC pipeline with appurtenances, installed below 
ground with a minimum 1.5 feet of ground cover. The scenario unit is feet. Appurtenances include: couplings, fittings, thrust blocks, gate valves (2), air release valves (2), 
drain valve (1), and pressure relief valve (1), and are included in the cost of pipe material (additional 10% of pipe material quantity). Revegetation is not included. Resource 
Concerns: Inadequate Livestock Water, Inefficient Energy Use. Associated Practices: Critical Area Planting (342), Pumping Plant (533), Watering Facility (614), and Water 
Harvesting Catchment (636). 

Before Situation:
Water supplies need to be conveyed through pipelines for use by livestock or wildlife.

After Situation:
Pipeline(s) convey and/or distribute water to storage and/or watering facilities, for use by livestock or wildlife. 

Feature Measure: Length of Pipeline Installed

Scenario Unit:: Foot

Scenario Typical Size: 5,280.0

Scenario Total Cost: $10,577.86

Scenario Cost/Unit: $2.00

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

53Trenching, Earth, 12" x 48" Trenching, earth, 12" wide x 48" depth, includes equipment and labor 
for trenching and backfilling

5280 $6,705.60$1.27Foot

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

48 $999.84$20.83Hour

Materials

1323Pipe, PVC, dia. < 18", weight 
priced

Polyvinyl Chloride (PVC) pressure rated pipe priced by the weight of the 
pipe materials for pipes with diameters less than 18".  Materials only.

1278 $2,402.64$1.88Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 516 ‐ Livestock Pipeline

Scenario #12 ‐ 1.5 inch HDPE per foot

Scenario Description:
Below ground installation of HDPE (Iron Pipe Size & Tubing) pipeline. HDPE (IPS &Tubing) is manufactured in sizes (nominal diameter) from ½‐inch to 24‐inch; typical 
practice sizes range from 1‐inch to 4‐inch; and typical scenario size is 1½‐inch. Construct one mile (5,280 feet) of 1½‐inch, Class 200 (SDR‐9.0, PE4708), HDPE Pipeline with 
appurtenances, installed below ground with a minimum 1.5 feet of ground cover. Typical size range of pipe installed: 1‐inch to 4‐inch. The scenario unit is linear feet of 
pipeline installed. Construct 5,280 feet of 1½‐inch, Class 200 (SDR‐9.0, PE4708) HDPE pipeline. HDPE pipe weighs 0.475 lb/ft. Appurtenances include: fittings, anchors, 
thrust blocks, gate valves (2), air release valves (2), drain valve (1), and pressure relief valve (1), and are included in the cost of pipe material (additional 10% of pipe 
material quantity). Revegetation is not included. Resource Concerns: Inadequate Livestock Water, Inefficient Energy Use. Associated Practices: Critical Area Planting (342), 
Pumping Plant (533), Watering Facility (614), and Water Harvesting Catchment (636)

Before Situation:
Water supplies need to be conveyed through pipelines for use by livestock or wildlife.

After Situation:
Pipeline(s) convey and/or distribute water to storage and/or watering facilities, for use by livestock or wildlife. 

Feature Measure: Length of Pipeline Installed

Scenario Unit:: Foot

Scenario Typical Size: 5,280.0

Scenario Total Cost: $12,917.63

Scenario Cost/Unit: $2.45

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

1096Trenching, Pipeline Plowing Includes equipment and labor for plowing small diameter lines in 
common earth (< 3")

5280 $5,438.40$1.03Foot

1383Fuser for HDPE Pipe Fusing machine for 1" to 12" diameter HDPE pipe joints.  Equipment 
costs only.  Does not include labor.

8 $190.32$23.79Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

32 $666.56$20.83Hour

Materials

1379Pipe, HDPE, smooth wall, weight 
priced

High Density Polyethylene (HDPE) compound manufactured into 
smooth wall pipe. Materials only.

2759 $6,152.57$2.23Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each













USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 528 ‐ Prescribed Grazing

Scenario #6 ‐ Pasture Intensive ($10,000/$12,000 cap per contract year)

Scenario Description:
Design and implementation of a grazing system that will enhance pasture condition and ecosystem function as well as optimize efficiency and economic return through 
monitoring (ex: trend, composition, production, etc), record keeping. 

Before Situation:
Current grazing system exhibits undesirable and inefficient use of forage plants and such use may have a negative impact on pasture condition, as well as soil and water 
resources. Stocking rates are likely higher than the current level of production and efficiency of use can support without management changes. There is currently no 
monitoring plan in place to evaluate change on the landscape.

After Situation:
Prescribed grazing system is designed to protect the health and vigor of the plant communities that are in place. Livestock are managed in a way that enhances pasture 
condition and function through proper rest and recovery periods, protection of sensitive areas, proper utilization, and efficient harvest of forage resources. Grazing system 
success will be evaluated through long term monitoring.

Feature Measure: <Unknown>

Scenario Unit:: Acre

Scenario Typical Size: 160.0

Scenario Total Cost: $3,946.66

Scenario Cost/Unit: $24.67

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing interaction and 
exchange of information among a usually small number of participants.

2 $127.84$63.92Each

Equipment Installation

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. 30 $778.80$25.96Hour

967Rangeland/grassland field 
monitoring kit

Miscellaneous tools needed to complete rangeland/grassland 
monitoring.  Materials may include camera, clippers, plot frame, scale, 
tape measure, etc.  Includes materials and shipping only.

2 $100.46$50.23Each

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

80 $1,666.40$20.83Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

30 $1,111.80$37.06Hour

Materials

1127Nutritional Balance Analyzer, 
fecal sample analysis only

NIRS fecal analysis, animal performance report.  Includes materials and 
shipping only.

4 $161.36$40.34Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 528 ‐ Prescribed Grazing

Scenario #7 ‐ Pasture Deferment ($10,000/$12,000 cap per contract year)

Scenario Description:
Defer the pasture for 90 days and up to a growing season to manage for invasive weeds when necessary, to improve the health of the plants and/or provide nesting 
habitat for wildlife species. Keep records of dates out and monitor to determine when desired objectives of deferment are met.

Before Situation:
Over‐grazed pasture, a pasture with a low condition score, or a newly established pasture converted from cropland with a need for proper grazing management. 

After Situation:
Improve the health and vigor of the sward, through deferment of grazing and improve the nesting habitat for wildlife. 

Feature Measure: <Unknown>

Scenario Unit:: Acre

Scenario Typical Size: 100.0

Scenario Total Cost: $2,546.32

Scenario Cost/Unit: $25.46

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 5 $100.00$20.00Hour

961Trucking, moving livestock to new 
paddock

Livestock transportation costs to implement a grazing rotation using a 
gooseneck trailer 6'8" x 24'.  Includes equipment, power unit and labor 
costs.

100 $309.00$3.09Mile

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 100 $1,665.00$16.65Animal 
Unit Month

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

12 $249.96$20.83Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

6 $222.36$37.06Hour



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 528 ‐ Prescribed Grazing

Scenario #8 ‐ Range Deferment ($10,000/$12,000 cap per contract year)

Scenario Description:
Defer Rangeland for up to one year to manage for invasive weeds/brush, prescribed burning, to improve the rangeland health and/or provide nesting habitat for wildlife 
species. Keep records of dates out and monitor to determine when desired objectives of deferment are met.

Before Situation:
Over‐grazed pasture, a native rangeland with declining rangeland health, or a newly established range planting converted from cropland with a need for proper grazing 
management. 

After Situation:
Improve the health and vigor native rangeland, through deferment of grazing and improve the nesting habitat for wildlife. 

Feature Measure: <Unknown>

Scenario Unit:: Acre

Scenario Typical Size: 500.0

Scenario Total Cost: $5,925.14

Scenario Cost/Unit: $11.85

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 10 $200.00$20.00Hour

961Trucking, moving livestock to new 
paddock

Livestock transportation costs to implement a grazing rotation using a 
gooseneck trailer 6'8" x 24'.  Includes equipment, power unit and labor 
costs.

200 $618.00$3.09Mile

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 250 $4,162.50$16.65Animal 
Unit Month

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

24 $499.92$20.83Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

12 $444.72$37.06Hour



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 528 ‐ Prescribed Grazing

Scenario #9 ‐ Targeted Grazing ($10,000/$12,000 cap per contract year)

Scenario Description:
Management of woody non‐herbaceous plant species through the use of livestock that are closely herded to concentrate grazing on targeted shrubs. Typical area is 
moderate rolling to gentle sloping, moderately deep to deep soils that have dense stands of woody non‐herbaceous species that exceed the desirable ecological site 
condition. This scenario is an alternative for organic producers. 

Before Situation:
Area consist of dense stands of woody non‐herbaceous species that exceed the desirable ecological site condition degrading forage quality, promoting noxious and 
invasive species, increasing risk of soil erosion and degrading wildlife habitat. 

After Situation:
Woody species are grazed to limit the regrowth of shrubs and achieve a desirable plant community based on species composition, structure, density, and canopy cover or 
height. Ecological site condition is progressing in an upward trend, hydrology and plant health and vigor is returning to near normal levels. 

Feature Measure: Acres Treated

Scenario Unit:: Head per day

Scenario Typical Size: 1,500.0

Scenario Total Cost: $3,882.68

Scenario Cost/Unit: $2.59

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 2 $40.00$20.00Hour

961Trucking, moving livestock to new 
paddock

Livestock transportation costs to implement a grazing rotation using a 
gooseneck trailer 6'8" x 24'.  Includes equipment, power unit and labor 
costs.

200 $618.00$3.09Mile

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. 8 $207.68$25.96Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

50 $1,041.50$20.83Hour

Materials

1130Animals used for biological weed 
control

Goats, Llamas, Sheep ‐ Includes all support: fence, water, dog, mob, 
etc.  Includes materials and shipping only.

150 $1,975.50$13.17Head per 
day



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 528 ‐ Prescribed Grazing

Scenario #27 ‐ Range, Basic, 1500‐ 10,000 acres

Scenario Description:
Design and implementation of a grazing system that will enhance rangeland health and ecosystem function as well as optimize efficiency and economic return through 
basic monitoring that does not require much training (ex: photo points, stubble height after grazing, Rangeland Health Assessment, etc) and record keeping. The scenario 
is based on implementing a prescribed grazing plan on all the fields in the grazing operation. This scenario is to be used for grazing operations where the total acres of the 
grazing operation is between1500 and 10,000 acres. Prescribed grazing is often necessary for implementation of CPS 314 Brush Management, CPS 550 Range Planting and 
CPS 645 Upland Wildlife Habitat Management.

Before Situation:
Current grazing system exhibits undesirable and inefficient use of forage plants and such use may have a negative impact on rangeland health, as well as, soil and water 
resources. Stocking rates are likely higher than the current level of production and efficiency of use can support without management changes. Monitoring is currently not 
being conducted to evaluate change on the landscape.

After Situation:
Prescribed grazing system is designed to protect the health and vigor of the plant communities that are in place. Short term monitoring will ensure that the livestock are 
managed in a way that enhances rangeland health and function through protection of sensitive areas, and efficient harvest of forage resources. This will result in improved 
soil health, improved plant condition and reduced soil erosion.

Feature Measure: Acres in the grazing operation

Scenario Unit:: Acre

Scenario Typical Size: 5,000.0

Scenario Total Cost: $1,921.83

Scenario Cost/Unit: $0.38

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. 40 $1,038.40$25.96Hour

967Rangeland/grassland field 
monitoring kit

Miscellaneous tools needed to complete rangeland/grassland 
monitoring.  Materials may include camera, clippers, plot frame, scale, 
tape measure, etc.  Includes materials and shipping only.

1 $50.23$50.23Each

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

40 $833.20$20.83Hour



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 528 ‐ Prescribed Grazing

Scenario #28 ‐ Range, Basic, More than 10,000 acres ($7,500/$9,000 cap per contract year)

Scenario Description:
Design and implementation of a grazing system that will enhance rangeland health and ecosystem function as well as optimize efficiency and economic return through 
basic monitoring that does not require much training (ex: photo points, stubble height after grazing, Rangeland Health Assessment, etc) and record keeping. The scenario 
is based on implementing a prescribed grazing plan on all the fields in the grazing operation. This scenario is to be used for grazing operations where the total acres of the 
grazing operation is more than 10,000. Prescribed grazing is often necessary for implementation of CPS 314 Brush Management, CPS 550 Range Planting and CPS 645 
Upland Wildlife Habitat Management.

Before Situation:
Current grazing system exhibits undesirable and inefficient use of forage plants and such use may have a negative impact on rangeland health, as well as, soil and water 
resources. Stocking rates are likely higher than the current level of production and efficiency of use can support without management changes. Monitoring is currently not 
being conducted to evaluate change on the landscape.

After Situation:
Prescribed grazing system is designed to protect the health and vigor of the plant communities that are in place. Short term monitoring will ensure that the livestock are 
managed in a way that enhances rangeland health and function through protection of sensitive areas, and efficient harvest of forage resources. This will result in improved 
soil health, improved plant condition and reduced soil erosion.

Feature Measure: Acres of grazing operation

Scenario Unit:: Acre

Scenario Typical Size: 20,000.0

Scenario Total Cost: $2,857.63

Scenario Cost/Unit: $0.14

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. 60 $1,557.60$25.96Hour

967Rangeland/grassland field 
monitoring kit

Miscellaneous tools needed to complete rangeland/grassland 
monitoring.  Materials may include camera, clippers, plot frame, scale, 
tape measure, etc.  Includes materials and shipping only.

1 $50.23$50.23Each

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

60 $1,249.80$20.83Hour



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 528 ‐ Prescribed Grazing

Scenario #29 ‐ Range, Basic, Less than 1500 acres

Scenario Description:
Design and implementation of a grazing system that will enhance rangeland health and ecosystem function as well as optimize efficiency and economic return through 
basic monitoring that does not require much training (ex: photo points, stubble height after grazing, Rangeland Health Assessment, etc) and record keeping. The scenario 
is based on implementing a prescribed grazing plan on all the fields in the grazing operation. This scenario is to be used for grazing operations where the total acres of the 
grazing operation is less than 1500. Prescribed grazing is often necessary for implementation of CPS 314 Brush Management, CPS 550 Range Planting and CPS 645 Upland 
Wildlife Habitat Management.

Before Situation:
Current grazing system exhibits undesirable and inefficient use of forage plants and such use may have a negative impact on rangeland health, as well as, soil and water 
resources. Stocking rates are likely higher than the current level of production and efficiency of use can support without management changes. Monitoring is currently not 
being conducted to evaluate change on the landscape.

After Situation:
Prescribed grazing system is designed to protect the health and vigor of the plant communities that are in place. Short term monitoring will ensure that the livestock are 
managed in a way that enhances rangeland health and function through protection of sensitive areas, and efficient harvest of forage resources. This will result in improved 
soil health, improved plant condition and reduced soil erosion.

Feature Measure: Acres in the grazing operation

Scenario Unit:: Acre

Scenario Typical Size: 750.0

Scenario Total Cost: $986.03

Scenario Cost/Unit: $1.31

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. 20 $519.20$25.96Hour

967Rangeland/grassland field 
monitoring kit

Miscellaneous tools needed to complete rangeland/grassland 
monitoring.  Materials may include camera, clippers, plot frame, scale, 
tape measure, etc.  Includes materials and shipping only.

1 $50.23$50.23Each

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

20 $416.60$20.83Hour



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 533 ‐ Pumping Plant

Scenario #1 ‐ Electric‐Powered Pump = 5 Hp

Scenario Description:
A 2.5 Hp submersible electric‐powered pump is installed in a well or structure; or a close‐coupled 1 Hp electric‐powered centrifugal pump is mounted on a platform. It is 
used for watering livestock as part of a prescribed grazing system; or for pressurizing a small irrigation system; or for transferring liquid waste in a waste transfer system. 
Resource Concerns: Livestock Production Limitation ‐ Inadequate livestock water; Water Quality degradation ‐ Excess nutrients in surface and ground waters; Insufficient 
water ‐ Inefficient use of irrigation water. Associated Practices include: 374 ‐ Farmstead Energy Improvement; 430 ‐ Irrigation Pipeline; 441 ‐ Irrigation System, 
Microirrigation; 449 ‐ Irrigation Water Management; 516 ‐ Livestock Pipeline; 313 ‐ Waste Storage Facility; 634 ‐ Waste Transfer; and 614 ‐ Watering Facility.

Before Situation:
Livestock: The present gravity flow system is inadequate to provide the proper flow rate for a prescribed grazing system. Irrigation: Available water is at an insufficient 
pressure to allow for even distribution of water. Waste Transfer: Contaminated water needs to be moved to a containment facility.

After Situation:
Livestock: Water is transferred at a sufficient rate and pressure to meet the requirements of a prescribed grazing system. Irrigation: A properly designed pump is installed 
to improve irrigation efficiency and reduce energy usage. Waste Transfer: Liquid wastes that have been collected through a waste transfer system are now efficiently 
transferred to an appropriate treatment or storage facility.

Feature Measure: Pump Power Requirement

Scenario Unit:: Horsepower

Scenario Typical Size: 2.0

Scenario Total Cost: $2,032.16

Scenario Cost/Unit: $1,016.08

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

0.25 $60.29$241.14Cubic Yard

939Truck, Pickup Equipment and power unit costs.  Labor not included. 2 $40.00$20.00Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

6 $124.98$20.83Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

6 $222.36$37.06Hour

Materials

1009Pump, <= 5 HP, pump and motor, 
fixed cost portion

Fixed cost portion of a pump less than or equal to 5 HP pump and 
motor. This portion is a base cost and is not dependant on horsepower. 
The total cost of any pump will include this fixed cost plus a variable 
cost portion. The completed pump and motor will

1 $549.88$549.88Each

1010Pump, <= 5 HP, pump and motor, 
variable cost portion

Variable cost portion of a pump less than or equal to 5 HP pump and 
motor. This portion IS dependent on the total horsepower for the 
pump.  The total cost of any pump will include this variable cost plus 
the fixed cost portion. The completed pump and moto

2.5 $1,034.65$413.86Horsepower



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 533 ‐ Pumping Plant

Scenario #2 ‐ Electric‐Powered Pump = 5 HP with Pressure Tank

Scenario Description:
A 1 Hp submersible electric‐powered pump is installed in a well or structure; or a close‐coupled 1 Hp electric‐powered centrifugal pump is mounted on a platform. It is 
used for watering livestock as part of a prescribed grazing system; or for pressurizing a small irrigation system. Resource Concerns: Livestock Production Limitation ‐ 
Inadequate livestock water; Insufficient water ‐ Inefficient use of irrigation water. Associated Practices include: 374 ‐ Farmstead Energy Improvement; 430 ‐ Irrigation 
Pipeline; 441 ‐ Irrigation System, Microirrigation; 449 ‐ Irrigation Water Management; 516 ‐ Livestock Pipeline.

Before Situation:
Livestock: The present gravity flow system is inadequate to provide the proper flow rate for a prescribed grazing system. Irrigation: Available water is at an insufficient 
pressure to allow for even distribution of water. 

After Situation:
Livestock: Water is transferred at a sufficient rate and pressure to meet the requirements of a prescribed grazing system. Irrigation: A properly designed pump is installed 
to improve irrigation efficiency and reduce energy usage. 

Feature Measure: Pump Power Requirement

Scenario Unit:: Horsepower

Scenario Typical Size: 1.0

Scenario Total Cost: $1,875.04

Scenario Cost/Unit: $1,875.04

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

0.25 $60.29$241.14Cubic Yard

939Truck, Pickup Equipment and power unit costs.  Labor not included. 2 $40.00$20.00Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

6 $124.98$20.83Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

6 $222.36$37.06Hour

Materials

1009Pump, <= 5 HP, pump and motor, 
fixed cost portion

Fixed cost portion of a pump less than or equal to 5 HP pump and 
motor. This portion is a base cost and is not dependant on horsepower. 
The total cost of any pump will include this fixed cost plus a variable 
cost portion. The completed pump and motor will

1 $549.88$549.88Each

1010Pump, <= 5 HP, pump and motor, 
variable cost portion

Variable cost portion of a pump less than or equal to 5 HP pump and 
motor. This portion IS dependent on the total horsepower for the 
pump.  The total cost of any pump will include this variable cost plus 
the fixed cost portion. The completed pump and moto

1 $413.86$413.86Horsepower

1038Pressure Tank, 40 gallon Pressure Tank, 40 gallon.  Includes materials and shipping only. 1 $463.67$463.67Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 533 ‐ Pumping Plant

Scenario #3 ‐ Electric‐Powered Pump 5‐10 HP

Scenario Description:
This is a close‐coupled, 3‐phase, 7.5 Hp electric‐powered centrifugal pump mounted on a platform for pressurizing a large‐sized (1,200 gpm and 50 psi) sprinkler or very 
large microirrigation (1,700 gpm and 35 psi) system or a very large‐sized surface irrigation system (2,800 gpm) or a very large‐sized (2,400 gpm and 25 psi) waste transfer 
system. Resource Concerns: Water Quality degradation ‐ Excess nutrients in surface and ground waters; Insufficient water ‐ Inefficient use of irrigation water. Associated 
Practices include: 374 ‐ Farmstead Energy Improvement; 430 ‐ Irrigation Pipeline; 441 ‐ Irrigation System, Microirrigation; 442 ‐ Irrigation System, Sprinkler; 449 ‐ Irrigation 
Water Management; 313 ‐ Waste Storage Facility; and 634 ‐ Waste Transfer.

Before Situation:
Irrigation: An existing irrigation system employs an inefficient, improperly sized pump that prevents efficient water application resulting in water loss and high energy use. 

After Situation:
Irrigation: A properly designed and efficient pumping plant is installed, reducing energy use and improving irrigation efficiency. 

Feature Measure: Pump Power Requirement

Scenario Unit:: Horsepower

Scenario Typical Size: 7.0

Scenario Total Cost: $8,853.37

Scenario Cost/Unit: $1,264.77

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

1 $241.14$241.14Cubic Yard

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

8 $411.76$51.47Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 56 $1,120.00$20.00Hour

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, welders, 
electricians, conservation professionals involved with data collection, 
monitoring, and or record keeping, etc.

8 $244.96$30.62Hour

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

56 $1,166.48$20.83Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12???, Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

8 $214.96$26.87Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

56 $2,075.36$37.06Hour

Materials

1011Pump, > 5 HP to 30 HP, pump and 
motor, fixed cost portion

Fixed cost portion of a pump between 5 and 30 HP, including the pump 
and motor.  This portion is a base cost for the pump and is not 
dependant on horsepower.  The total cost will include this fixed cost 
plus a variable cost portion.  Includes material and

1 $1,968.95$1,968.95Each

1012Pump, > 5 HP to 30 HP, pump and 
motor, variable cost portion

Variable cost portion of a pump between 5 and 30 HP, including the 
pump and motor.  This portion is dependent on the total horsepower 
for the pump.  The total cost will include this variable cost plus a fixed 
cost portion.  Includes material and shipping 

7.5 $939.98$125.33Horsepower

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 533 ‐ Pumping Plant

Scenario #4 ‐ Internal Combustion‐Powered Pump10 to 50HP

Scenario Description:
The typical scenario supports installation of a pump in an existing irrigation system or installation of a new pump on cropland with a 30 BHP pump. Size of pump is 
determined by required GPM and pressure derived from a design for specific irrigation system on cropland. The combination of higher solids content and volume require a 
larger horse power pump. This liquid manure pump is used to transfer semi‐solid manure from a small reception pit located either below a barnyard or at the end of a free‐
stall barn or scrape alley. Resource Concerns: Water Quality degradation ‐ Excess nutrients in surface and ground waters; Insufficient water ‐ Inefficient use of irrigation 
water. Associated Practices include: 374 ‐ Farmstead Energy Improvement; 430 ‐ Irrigation Pipeline; 441 ‐ Irrigation System, Microirrigation; 449 ‐ Irrigation Water 
Management; 313 ‐ Waste Storage Facility; 634 ‐ Waste Transfer; 436 ‐ Irrigation Reservoir; and 447 ‐ Irrigation System, Tailwater Recovery; and 614 ‐ Watering Facility. 

Before Situation:
Irrigation: Either an existing irrigation system employs an inefficient, improperly‐sized pump that leads to inefficient water delivery resulting in high energy costs, or Waste 
Transfer: various types of semi‐solid or liquid waste at the headquarters is uncollected causing surface and ground water issues.

After Situation:
Irrigation Setting: For irrigation system, a properly designed pump is installed, reducing water and energy usage. Waste Transfer Setting: For semi‐solid or liquid waste, 
wastes that have been collected through a waste transfer system are now efficiently transferred to appropriate treatment or storage facilities or crop application. Due to 
topography, gravity transfer is not possible and a properly sized pump is needed to transfer waste as part of a waste transfer system.

Feature Measure: Pump Power Requirement

Scenario Unit:: Horsepower

Scenario Typical Size: 30.0

Scenario Total Cost: $21,627.06

Scenario Cost/Unit: $720.90

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

2 $482.28$241.14Cubic Yard

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

8 $411.76$51.47Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 4 $80.00$20.00Hour

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, welders, 
electricians, conservation professionals involved with data collection, 
monitoring, and or record keeping, etc.

8 $244.96$30.62Hour

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

32 $666.56$20.83Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12???, Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

8 $214.96$26.87Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

16 $592.96$37.06Hour

Materials

1027Pump, < 50 HP, Pump & ICE 
power unit

Materials, labor, controls:    < 50 HP Pump & ICE power unit 30 $18,463.80$615.46Horsepower

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 533 ‐ Pumping Plant

Scenario #5 ‐ Variable Frequency Drive

Scenario Description:
This is an installation of electrical and electronic components designed to vary the frequency of the voltage to an electric motor and thus the ability to vary the speed of 
the motor. This directly affects pressure and flowrate. This also could give the operator the flexibility to operate several systems separately or at the same time. Resource 
concerns: Insufficient water ‐ Inefficient use of irrigation water; Inefficient energy use ‐ Equipment and facilities and Farming/ranching practices and field operations. 
Associated Practices: 374 ‐ Farmstead Energy Improvement; 430 ‐ Irrigation Pipeline; 441 ‐ Irrigation System, Microirrigation; 449 ‐ Irrigation Water Management; 516 ‐ 
Livestock Pipeline; and 614 ‐ Watering Facility.

Before Situation:
Standard electrical connection from electrical utility to pump motor. No capability to match pump output pressure and/or flowrate to field(s) need(s). Result is over/under 
pressure(s) and/or flow rate(s), possible hydraulic anomalies, energy loss, and or inefficient water application in the irrigation system.

After Situation:
VFD Modifications are implemented at the pump site to allow for varying the speed of a 50 Hp electric motor to match the pressure and flow requirements for a center 
pivot irrigation system.

Feature Measure: Pump Power Requirement

Scenario Unit:: Horsepower

Scenario Typical Size: 50.0

Scenario Total Cost: $12,424.46

Scenario Cost/Unit: $248.49

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, welders, 
electricians, conservation professionals involved with data collection, 
monitoring, and or record keeping, etc.

8 $244.96$30.62Hour

Materials

1288Variable Speed Drive, 50 HP Variable speed drive for 50 Horsepower electric motor.  Does not 
include motor. Materials only.

50 $12,179.50$243.59Horsepower



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 533 ‐ Pumping Plant

Scenario #6 ‐ Internal Combustion‐Powered Pump = 50HP

Scenario Description:
The typical scenario supports installation of a pump in an existing irrigation system or installation of a new pump on cropland with a 30 BHP pump. Size of pump is 
determined by required GPM and pressure derived from a design for specific irrigation system on cropland. The combination of higher solids content and volume require a 
larger horse power pump. This liquid manure pump is used to transfer semi‐solid manure from a small reception pit located either below a barnyard or at the end of a free‐
stall barn or scrape alley. Resource Concerns: Water Quality degradation ‐ Excess nutrients in surface and ground waters; Insufficient water ‐ Inefficient use of irrigation 
water. Associated Practices include: 374 ‐ Farmstead Energy Improvement; 430 ‐ Irrigation Pipeline; 441 ‐ Irrigation System, Microirrigation; 449 ‐ Irrigation Water 
Management; 313 ‐ Waste Storage Facility; 634 ‐ Waste Transfer; 436 ‐ Irrigation Reservoir; and 447 ‐ Irrigation System, Tailwater Recovery; and 614 ‐ Watering Facility. 

Before Situation:
Irrigation: Either an existing irrigation system employs an inefficient, improperly‐sized pump that leads to inefficient water delivery resulting in high energy costs, or Waste 
Transfer: various types of semi‐solid or liquid waste at the headquarters is uncollected causing surface and ground water issues.

After Situation:
Irrigation Setting: For irrigation system, a properly designed pump is installed, reducing water and energy usage. Waste Transfer Setting: For semi‐solid or liquid waste, 
wastes that have been collected through a waste transfer system are now efficiently transferred to appropriate treatment or storage facilities or crop application. Due to 
topography, gravity transfer is not possible and a properly sized pump is needed to transfer waste as part of a waste transfer system.

Feature Measure: Pump Power Requirement

Scenario Unit:: Horsepower

Scenario Typical Size: 30.0

Scenario Total Cost: $21,385.92

Scenario Cost/Unit: $712.86

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

1 $241.14$241.14Cubic Yard

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

8 $411.76$51.47Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 4 $80.00$20.00Hour

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, welders, 
electricians, conservation professionals involved with data collection, 
monitoring, and or record keeping, etc.

8 $244.96$30.62Hour

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

32 $666.56$20.83Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12???, Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

8 $214.96$26.87Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

16 $592.96$37.06Hour

Materials

1027Pump, < 50 HP, Pump & ICE 
power unit

Materials, labor, controls:    < 50 HP Pump & ICE power unit 30 $18,463.80$615.46Horsepower

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 533 ‐ Pumping Plant

Scenario #7 ‐ Internal Combustion‐Powered Pump > 50 to 70 HP

Scenario Description:
The typical scenario supports installation of a pump in an existing irrigation system or installation of a new pump on cropland with a 60 BHP pump. Size of pump is 
determined by required GPM and pressure derived from a design for specific irrigation system on cropland. The combination of higher solids content and volume require a 
larger horse power pump. This liquid manure pump is used to transfer semi‐solid manure from a small reception pit located either below a barnyard or at the end of a free‐
stall barn or scrape alley. Resource Concerns: Water Quality degradation ‐ Excess nutrients in surface and ground waters; Insufficient water ‐ Inefficient use of irrigation 
water. Associated Practices include: 374 ‐ Farmstead Energy Improvement; 430 ‐ Irrigation Pipeline; 441 ‐ Irrigation System, Microirrigation; 449 ‐ Irrigation Water 
Management; 313 ‐ Waste Storage Facility; 634 ‐ Waste Transfer; 436 ‐ Irrigation Reservoir; and 447 ‐ Irrigation System, Tailwater Recovery; and 614 ‐ Watering Facility. 

Before Situation:
Irrigation: Either an existing irrigation system employs an inefficient, improperly‐sized pump that leads to inefficient water delivery resulting in high energy costs, or Waste 
Transfer: various types of semi‐solid or liquid waste at the headquarters is uncollected causing surface and ground water issues.

After Situation:
Irrigation Setting: For irrigation system, a properly designed pump is installed, reducing water and energy usage. Waste Transfer Setting: For semi‐solid or liquid waste, 
wastes that have been collected through a waste transfer system are now efficiently transferred to appropriate treatment or storage facilities or crop application. Due to 
topography, gravity transfer is not possible and a properly sized pump is needed to transfer waste as part of a waste transfer system.

Feature Measure: Pump Power Requirement

Scenario Unit:: Horsepower

Scenario Typical Size: 60.0

Scenario Total Cost: $32,037.12

Scenario Cost/Unit: $533.95

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

1 $241.14$241.14Cubic Yard

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

8 $411.76$51.47Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 4 $80.00$20.00Hour

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, welders, 
electricians, conservation professionals involved with data collection, 
monitoring, and or record keeping, etc.

8 $244.96$30.62Hour

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

32 $666.56$20.83Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12???, Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

8 $214.96$26.87Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

16 $592.96$37.06Hour

Materials

1028Pump, > 50 to 70 HP, Pump & ICE 
power unit

Materials, labor, controls:    > 50 to 70 HP Pump & ICE power unit 60 $29,115.00$485.25Horsepower

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 533 ‐ Pumping Plant

Scenario #8 ‐ Internal Combustion‐Powered Pump > 70 HP

Scenario Description:
The typical scenario supports replacement of a pump in an existing irrigation system or installation of a new pump on cropland that is 75 break HP pump or larger. Size of 
pump is determined by required GPM and pressure derived from a design for specific irrigation system on cropland. Scenario could also be used for a pump for silage 
leachate, barnyard runoff, and milk house waste (as part of a waste transfer system) at farm headquarters. Resource Concerns: Water Quality degradation ‐ Excess 
nutrients in surface and ground waters; Insufficient water ‐ Inefficient use of irrigation water. Associated Practices include: 374 ‐ Farmstead Energy Improvement; 430 ‐ 
Irrigation Pipeline; 441 ‐ Irrigation System, Microirrigation; 449 ‐ Irrigation Water Management; 313 ‐ Waste Storage Facility; 634 ‐ Waste Transfer; and 614 ‐ Watering 
Facility.

Before Situation:
Irrigation: Either an existing irrigation system employs an inefficient, improperly‐sized pump that leads to inefficient water delivery resulting in high energy costs, or Waste 
Transfer: various types of semi‐solid or liquid waste at the headquarters is uncollected causing surface and ground water issues.

After Situation:
Irrigation Setting: For irrigation system, a properly designed pump is installed, reducing water and energy usage. Waste Transfer Setting: For semi‐solid or liquid waste, 
wastes that have been collected through a waste transfer system are now efficiently transferred to appropriate treatment or storage facilities or crop application. Due to 
topography, gravity transfer is not possible and a properly sized pump is needed to transfer waste as part of a waste transfer system.

Feature Measure: Pump Power Requirement

Scenario Unit:: Horsepower

Scenario Typical Size: 100.0

Scenario Total Cost: $41,283.02

Scenario Cost/Unit: $412.83

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

2 $482.28$241.14Cubic Yard

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

8 $411.76$51.47Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 6 $120.00$20.00Hour

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, welders, 
electricians, conservation professionals involved with data collection, 
monitoring, and or record keeping, etc.

8 $244.96$30.62Hour

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

48 $999.84$20.83Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12???, Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

8 $214.96$26.87Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

24 $889.44$37.06Hour

Materials

1029Pump, > 70 HP, Pump & ICE 
power unit

Materials, labor, controls:    > 70 HP Pump & ICE power unit 100 $37,450.00$374.50Horsepower

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each
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Practice: 533 ‐ Pumping Plant

Scenario #9 ‐ Tractor Power Take Off (PTO) Pump

Scenario Description:
This scenario involves a PTO driven pump to either transfer water for an irrigation system from a Pond ‐ 378 (includes backflow prevention as appropriate) to cropland or; 
to transfer semi‐solid/ liquid manure (as part of a waste transfer system) at the farm headquarters from a Waste Storage Facility ‐ 313, to an irrigation system or waste 
treatment facility. In both cases, a PTO driven pump is selected because the landowner has equipment available to supply power to the pump. Electricity is not readily 
available and/or a stationary engine is not a practical alternative. Resource Concerns: Water Quality degradation ‐ Excess nutrients in surface and ground waters; 
Insufficient water ‐ Inefficient use of irrigation water. Associated Practices include: 430 ‐ Irrigation Pipeline; 442 ‐ Irrigation System, Sprinkler; 449 ‐ Irrigation Water 
Management; 590 ‐ Nutrient Management; 378 ‐ Pond; 313 ‐ Waste Storage Facility; and 634 ‐ Waste Transfer.

Before Situation:
Irrigation Setting: An existing surface irrigation system employs an inefficient, improperly sized pump that leads to inefficient water delivery resulting in high energy costs; 
Waste Transfer Setting: various types of semi‐solid or liquid waste at the headquarters are uncollected causing surface and ground water issues. A transfer method for 
waste is needed. Due to topography, gravity transfer is not possible and a properly sized pump is needed to transfer waste as part of a waste transfer system.

After Situation:
Irrigation Setting: A properly designed PTO‐driven pump is installed, to transfer water to an Irrigation Pipeline (430) or Irrigation Canal or Lateral (320). Waste Transfer 
Setting: Wastes that have been collected through a waste transfer system are now efficiently transferred from a Waste Storage Facility (313) to an appropriate treatment 
facility or to an irrigation system. The pump typically will move 2,000 gallons per minute and is portable so that it can be used at several locations.

Feature Measure: Pump Power Requirement

Scenario Unit:: Horsepower

Scenario Typical Size: 60.0

Scenario Total Cost: $11,328.89

Scenario Cost/Unit: $188.81

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

2 $482.28$241.14Cubic Yard

939Truck, Pickup Equipment and power unit costs.  Labor not included. 16 $320.00$20.00Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

16 $333.28$20.83Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

16 $592.96$37.06Hour

Materials

1923Pump, Ag Water PTO, 1,000 GPM Materials, labor, controls:   Ag Water PTO Pump 1,000 GPM ‐ 8" 1 $9,600.37$9,600.37Each
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Practice: 533 ‐ Pumping Plant

Scenario #10 ‐ Windmill‐Powered Pump

Scenario Description:
A windmill is installed in order to supply a reliable water source for livestock and/or wildlife. The windmill includes the tower, concrete footings, wheel blade unit, sucker 
rod, down pipe, gear box, pump, plumbing, and well head protection concrete pad. The typical scenario will be a windmill system with a 10 ft diameter mill and 27‐foot 
tower which is pumping from a 150‐foot well. As a result of installing this windmill, resource concerns of inadequate stock water, plant establishment, growth, 
productivity, health, and vigor, and water quantity can be addressed. Resource Concerns: Insufficient stockwater.

Before Situation:
In a rangeland or pasture setting, a reliable source of water for livestock is not available, or the spacing between water sources is such that grazing distribution and plant 
health are adversely impacted.

After Situation:
A windmill, with a wheel ranging from 6' to 16' in diameter, will be installed over a well that is located to provide a reliable source of livestock water at the rate of at least 
2 gpm, to facilitate proper grazing distribution and improved plant health. To increase reliability, water is pumped into a storage tank to provide a given number of days of 
supply. Installation includes the footings, wellhead protection concrete pad, tower, gear box, sail, sucker rod, down hole accessories, and a short outlet pipe to a storage 
tank.

Feature Measure: Diameter of Mill Wheel

Scenario Unit:: Foot

Scenario Typical Size: 10.0

Scenario Total Cost: $10,195.40

Scenario Cost/Unit: $1,019.54

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

2 $482.28$241.14Cubic Yard

939Truck, Pickup Equipment and power unit costs.  Labor not included. 4 $80.00$20.00Hour

1893Aerial lift, telescoping bucket Aerial lift, bucket truck or cherry picker, typical 40' boom. Equipment 
only.

8 $309.92$38.74Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

32 $666.56$20.83Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

16 $592.96$37.06Hour

Materials

1036Windmill, 10', fan diameter Includes materials costs for windmill head and 27??? tower 1 $7,593.90$7,593.90Each

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each
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Practice: 533 ‐ Pumping Plant

Scenario #14 ‐ Photovoltaic‐Powered Pump ‐ Remote Locations

Scenario Description:
The typical scenario assumes installation of a submersible solar‐powered pump in a well or a live stream in remote areas at least 50 miles or more from source of 
equipment and/or materials. The installation includes the pump, wiring, drop pipe, solar panels, mounts, inverter, and all appurtenances. Note: It is generally not 
advisable to use a storage battery for a number of reasons. A storage tank is generally the most efficient method to store energy. Grazing ‐ Livestock exclusion from 
surface water will result in improved surface water quality and reduced erosion. Irrigation ‐ energy consumption will be reduced and the increased pressure and flow rates 
will improve irrigation efficiency. Resource Concerns: Insufficient stockwater. Associated Practices include: 374 ‐ Farmstead Energy Improvement; 382 ‐ Fence; 430 ‐ 
Irrigation Pipeline; 436 ‐ Irrigation Reservoir; 516 ‐ Livestock Pipeline; 561 ‐ Heavy Use Area Protection; and, 614 ‐ Watering Facility.

Before Situation:
Livestock: Inadequate supply or location of water for a prescribed grazing system. Eroded stream banks and degraded water quality due to livestock access to stream. 
Cattle are not well‐distributed because of remote water location. Irrigation: Pressure and flow rate is insufficient for uniform irrigation.

After Situation:
The typical scenario assumes installation of 250 watts of photovoltaic (PV) panels, capable of operating a 1/4 Hp (0.25 Hp) solar‐powered submersible pump in a well or 
other water source (Notes: 1) A PV panel is rated under standard and ideal conditions which will most likely not be replicated in the field; 2) 1 Hp is defined as 746 watts; 
3) It is reasonable to expect a 1/4 Hp solar‐powered submersible pump to deliver about 1.5 gpm and develop a pressure at the pump outlet of about 60 psi.). The 
installation includes the pump, wiring, pipeline in the well, solar panels, frame mounts, inverter, and all appurtenances. Water will be pumped to an existing storage tank 
at a higher elevation from which it will be used to pressurize the Livestock Pipeline (516) or Irrigation Pipeline (430). Grazing ‐ Livestock exclusion from surface water will 
result in improved surface water quality and reduced erosion. Grazing has potential to be well distributed. Irrigation: Improved pressure and flow rate will improve 
irrigation efficiency.

Feature Measure: Pump Power Requirement

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $4,824.75

Scenario Cost/Unit: $4,824.75

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 16 $320.00$20.00Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

16 $333.28$20.83Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

16 $592.96$37.06Hour

Materials

1009Pump, <= 5 HP, pump and motor, 
fixed cost portion

Fixed cost portion of a pump less than or equal to 5 HP pump and 
motor. This portion is a base cost and is not dependant on horsepower. 
The total cost of any pump will include this fixed cost plus a variable 
cost portion. The completed pump and motor will

1 $549.88$549.88Each

1010Pump, <= 5 HP, pump and motor, 
variable cost portion

Variable cost portion of a pump less than or equal to 5 HP pump and 
motor. This portion IS dependent on the total horsepower for the 
pump.  The total cost of any pump will include this variable cost plus 
the fixed cost portion. The completed pump and moto

0.25 $103.47$413.86Horsepower

1031Solar Panels, fixed cost portion Fixed cost portion of the Solar Panels. This portion is a base cost for all 
Solar Panels  and is not dependant on KiloWatt. The total cost of any 
Solar Panels  will include this fixed cost plus a variable cost portion. The 
completed Solar Panels will incl

1 $460.51$460.51Each

1135Solar Panels, variable cost portion Variable cost portion of the Solar Panels. This portion IS dependent on 
the total Kilowatt for the Solar Panels. The total cost of any Solar Panels 
will include this variable cost plus the fixed cost portion. The completed 
Solar Panels will include all ma

0.25 $2,064.65$8,258.60Kilowatt

Mobilization

1043Mobilization, Material, distance > 
50 miles

Mobilization cost of materials for special cases where the distance from 
the supplier delivery point to the job site exceeds 50 miles. The costs 
for shipping by UPS or bulk freight shipping to a location within 50 
miles of the job site have already been i

400 $400.00$1.00Dollar
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Practice: 533 ‐ Pumping Plant

Scenario #15 ‐ Water Ram Pump

Scenario Description:
A water ram is used to transfer water from a live stream to a Watering Facility (614) or small Irrigation Reservoir (436) utilizing the energy of moving water to transfer a 
portion of that water to a higher elevation. It is anchored to a small concrete pad. Bypass water (which could easily be 90% of the water diverted from the stream) is 
returned to the stream or transferred in a pipe, to a lower elevation tank (614 or 436), without erosion or impairment to water quality. In the livestock scenario, the 
objective is to provide water to the cattle outside of a live stream or other natural water source thereby eliminating a significant erosion situation while also improving 
water quality. The cattle thus have access to drinking water without having to enter the stream. The water ram may need to be fenced for protection from curious 
bovines. While it is generally not considered practical for irrigation, in the irrigation scenario, water can be retrieved from a stream and stored in a small 436 to provide 
water for a very small (0.1 acre) irrigation system. Resource Concerns: Insufficient stockwater. Associated Practices: 374 ‐ Farmstead Energy Improvement; 382 ‐ Fence; 
430 ‐ Irrigation Pipeline; 436 ‐ Irrigation Reservoir; 516 ‐ Livestock Pipeline; 561 ‐ Heavy Use Area Protection; and, 614 ‐ Watering Facility.

Before Situation:
Water in a nearby stream is not available at the desired location, pressure and/or flow rate.

After Situation:
A 2" diameter inlet pipe is installed and connected to a water ram pump with all appurtenances and anchored to a concrete pad (9 ft x 4 ft x 5 in) or other appropriate 
secure base. Depending upon the application, either a 1‐inch diameter Livestock Pipeline (516) or an Irrigation Pipeline (430) is installed from the water ram to a 5,000 
gallon storage facility. Improved water quantity or quality, grazing management, plant diversity, animal health, and/or irrigation purposes as outlined in the appropriate 
NRCS irrigation system standard. A 2" water ram, with 10 gpm of inlet flow and 10 feet of drop, can supply about 1.0 gpm to a location about 50 feet higher than the 
water ram.

Feature Measure: Number of Ram Pumps

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $1,937.87

Scenario Cost/Unit: $1,937.87

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

0.5 $120.57$241.14Cubic Yard

939Truck, Pickup Equipment and power unit costs.  Labor not included. 16 $320.00$20.00Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

16 $333.28$20.83Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

16 $592.96$37.06Hour

Materials

1114Pump, Ram Ram pump kit, 2 inch.  Includes materials and shipping only. 1 $571.06$571.06Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 533 ‐ Pumping Plant

Scenario #16 ‐ Livestock Nose Pump

Scenario Description:
A Nose Pump is a diaphragm pump located in a pasture for the purpose of providing water to cattle. For a permanent installation, it is typical to also install Heavy Use Area 
Protection (561) (separate contract item) where the cattle congregate around the pump. It is powered and operated by cattle to transfer water from a stream to a 
drinking bowl. The objective is to provide water to the cattle outside of a live stream or other natural water source thereby eliminating a significant erosion situation and 
while also improving water quality. The cattle thus have access to drinking water without having to enter the stream. Generally one nose pump is adequate for 20 cattle. 
Resource Concerns: Insufficient stockwater; Inefficient energy use ‐ Equipment and facilities. Associated Practices include: 374 ‐ Farmstead Energy Improvement; 382 ‐ 
Fence; 516 ‐ Livestock Pipeline; 561 ‐ Heavy Use Area Protection; and, 614 ‐ Watering Facility.

Before Situation:
Livestock have open access to a live stream or other existing natural water supply. Water supply is contaminated due to animal activity and stream banks are eroded on a 
daily basis. Improper cattle distribution results in poor water quality, poor grazing distribution, over grazing, and soil erosion.

After Situation:
One nose pump is installed with all appurtenances anchored to concrete pad with 6"x6"x10 Gauge reinforcement wire (9 ft x 4 ft x 5 in) or other appropriate secure base 
to supply water to cattle for improved livestock herd management. Additional Heavy Use Area Protection (561) in the form of crushed rock and at least 5 feet wide, may 
be installed (separate contract item) surrounding the concrete pad. Improved: water quality, soil quality, grazing management, plant diversity, and animal health.

Feature Measure: Number of Pumps

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $1,117.83

Scenario Cost/Unit: $1,117.83

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

0.5 $120.57$241.14Cubic Yard

939Truck, Pickup Equipment and power unit costs.  Labor not included. 8 $160.00$20.00Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

8 $166.64$20.83Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

8 $296.48$37.06Hour

Materials

1052Nose Pump Materials and delivery. 1 $374.14$374.14Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 533 ‐ Pumping Plant

Scenario #55 ‐ Electric Power Pump 10 to 30 hp

Scenario Description:
This is a close‐coupled, 3‐phase, 25 Hp electric‐powered centrifugal pump mounted on a platform for pressurizing a medium‐sized (600 gpm and 50 psi) sprinkler or large 
microirrigation (850 gpm and 35 psi) system or a large‐sized surface irrigaiton system (1,200 gpm) or a large‐sized (1,200 gpm and 25 psi) waste transfer system. Resource 
Concerns: Water Quality degradation ‐ Excess nutrients in surface and ground waters; Insufficient water ‐ Inefficient use of irrigation water. Associated Practices: 374 ‐ 
Farmstead Energy Improvement; 430 ‐ Irrigation Pipeline; 441 ‐ Irrigation System, Microirrigation; 449 ‐ Irrigation Water Management; 313 ‐ Waste Storage Facility; 634 ‐ 
Waste Transfer; and 614 ‐ Watering Facility.

Before Situation:
Irrigation: An existing irrigation system employs an inefficient, improperly sized pump that prevents efficient water application resulting in water loss and high energy use. 
Waste Transfer: Various types of semi‐solid or liquid waste are uncollected causing surface and ground water issues. Due to topography, gravity transfer is not possible 
and a properly sized pump is needed to transfer waste as part of a waste transfer system.

After Situation:
Irrigation: A properly designed and efficient pumping plant is installed, reducing energy use and improving irrigation efficiency. Waste Transfer: Collected wastes are now 
efficiently transferred to an appropriate treatment or storage facility or to a distribution system.

Feature Measure: Horsepower

Scenario Unit:: Horsepower

Scenario Typical Size: 25.0

Scenario Total Cost: $7,613.34

Scenario Cost/Unit: $304.53

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

2 $482.28$241.14Cubic Yard

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

4 $205.88$51.47Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 8 $160.00$20.00Hour

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, welders, 
electricians, conservation professionals involved with data collection, 
monitoring, and or record keeping, etc.

12 $367.44$30.62Hour

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

12 $249.96$20.83Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12???, Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

4 $107.48$26.87Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

6 $222.36$37.06Hour

235Specialist Labor Labor requiring a specialized skill set: Includes Agronomists, Foresters, 
Biologists, etc. to provide additional technical information during the 
planning and implementation of the practice. Does not include NRCS or 
TSP services.

5 $480.85$96.17Hour

Materials

1011Pump, > 5 HP to 30 HP, pump and 
motor, fixed cost portion

Fixed cost portion of a pump between 5 and 30 HP, including the pump 
and motor.  This portion is a base cost for the pump and is not 
dependant on horsepower.  The total cost will include this fixed cost 
plus a variable cost portion.  Includes material and

1 $1,968.95$1,968.95Each

1012Pump, > 5 HP to 30 HP, pump and 
motor, variable cost portion

Variable cost portion of a pump between 5 and 30 HP, including the 
pump and motor.  This portion is dependent on the total horsepower 
for the pump.  The total cost will include this variable cost plus a fixed 
cost portion.  Includes material and shipping 

25 $3,133.25$125.33Horsepower

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 533 ‐ Pumping Plant

Scenario #56 ‐ Electric Power Pump Greater than 30 hp

Scenario Description:
This is a close‐coupled, 3‐phase, 40 Hp electric‐powered centrifugal pump mounted on a platform for pressurizing a large‐sized (1,200 gpm and 50 psi) sprinkler or very 
large microirrigation (1,700 gpm and 35 psi) system or a very large‐sized surface irrigation system (2,800 gpm) or a very large‐sized (2,400 gpm and 25 psi) waste transfer 
system. Resource Concerns: Water Quality degradation ‐ Excess nutrients in surface and ground waters; Insufficient water ‐ Inefficient use of irrigation water. Associated 
Practices: 374 ‐ Farmstead Energy Improvement; 430 ‐ Irrigation Pipeline; 441 ‐ Irrigation System, Microirrigation; 442 ‐ Irrigation System, Sprinkler; 449 ‐ Irrigation Water 
Management; 313 ‐ Waste Storage Facility; and 634 ‐ Waste Transfer.

Before Situation:
Irrigation: An existing irrigation system employs an inefficient, improperly sized pump that prevents efficient water application resulting in water loss and high energy use.

After Situation:
Irrigation: A properly designed and efficient pumping plant is installed, reducing energy use and improving irrigation efficiency.

Feature Measure: Pump Power Requirement

Scenario Unit:: Horsepower

Scenario Typical Size: 40.0

Scenario Total Cost: $11,042.21

Scenario Cost/Unit: $276.06

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

2 $482.28$241.14Cubic Yard

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

6 $308.82$51.47Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 12 $240.00$20.00Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

16 $333.28$20.83Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12???, Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

6 $161.22$26.87Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

6 $222.36$37.06Hour

235Specialist Labor Labor requiring a specialized skill set: Includes Agronomists, Foresters, 
Biologists, etc. to provide additional technical information during the 
planning and implementation of the practice. Does not include NRCS or 
TSP services.

6 $577.02$96.17Hour

Materials

1013Pump, > 30 HP, pump and motor, 
fixed cost portion

Fixed cost portion of a pump greater than 30 HP, including the pump 
and motor.  This portion is a base cost for the pump and is not 
dependant on horsepower.  The total cost will include this fixed cost 
plus a variable cost portion.  Includes material and 

1 $4,657.54$4,657.54Each

1014Pump, >30 HP, Pump and motor, 
variable cost portion

Variable cost portion of a pump greater than 30 HP, including the pump 
and motor.  This portion is dependent on the total horsepower for the 
pump.  The total cost will include this variable cost plus a fixed cost 
portion.  IIncludes material and shipping 

40 $3,824.80$95.62Horsepower

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 533 ‐ Pumping Plant

Scenario #57 ‐ Photovoltaic Pump Less Than or Equal to 250 Watts

Scenario Description:
The typical scenario assumes installation of a submersible solar‐powered pump in a well or a live stream. The installation includes the pump, wiring, drop pipe, solar 
panels, mounts, inverter, and all appurtenances. Note: It is generally not advisable to use a storage battery for a number of reasons. A storage tank is generally the most 
efficient method to store energy. Grazing ‐ Livestock exclusion from surface water will result in improved surface water quality and reduced erosion. Irrigation ‐ energy 
consumption will be reduced and the increased pressure and flow rates will improve irrigation efficiency. Resource Concerns: Insufficient stockwater. Associated Practices 
include: 374 ‐ Farmstead Energy Improvement; 382 ‐ Fence; 430 ‐ Irrigation Pipeline; 436 ‐ Irrigation Reservoir; 516 ‐ Livestock Pipeline; 561 ‐ Heavy Use Area Protection; 
and, 614 ‐ Watering Facility.

Before Situation:
Livestock: Inadequate supply or location of water for a prescribed grazing system. Eroded stream banks and degraded water quality due to livestock access to stream. 
Cattle are not well‐distributed because of remote water location. Irrigation: Pressure and flow rate is insufficient for uniform irrigation.

After Situation:
The typical scenario assumes installation of 250 watts of photovoltaic (PV) panels, capable of operating a 1/4 Hp (0.25 Hp) solar‐powered submersible pump in a well or 
other water source (Notes: 1) A PV panel is rated under standard and ideal conditions which will most likely not be replicated in the field; 2) 1 Hp is defined as 746 watts; 
3) It is reasonable to expect a 1/4 Hp solar‐powered submersible pump to deliver about 1.5 gpm and develop a pressure at the pump outlet of about 60 psi.). The 
installation includes the pump, wiring, pipeline in the well, solar panels, frame mounts, inverter, and all appurtenances. Water will be pumped to an existing storage tank 
at a higher elevation from which it will be used to pressurize the Livestock Pipeline (516) or Irrigation Pipeline (430). Grazing ‐ Livestock exclusion from surface water will 
result in improved surface water quality and reduced erosion. Grazing has potential to be well distributed. Irrigation: Improved pressure and flow rate will improve 
irrigation efficiency.

Feature Measure: Pump Power Requirement

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $4,424.75

Scenario Cost/Unit: $4,424.75

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 16 $320.00$20.00Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

16 $333.28$20.83Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

16 $592.96$37.06Hour

Materials

1009Pump, <= 5 HP, pump and motor, 
fixed cost portion

Fixed cost portion of a pump less than or equal to 5 HP pump and 
motor. This portion is a base cost and is not dependant on horsepower. 
The total cost of any pump will include this fixed cost plus a variable 
cost portion. The completed pump and motor will

1 $549.88$549.88Each

1010Pump, <= 5 HP, pump and motor, 
variable cost portion

Variable cost portion of a pump less than or equal to 5 HP pump and 
motor. This portion IS dependent on the total horsepower for the 
pump.  The total cost of any pump will include this variable cost plus 
the fixed cost portion. The completed pump and moto

0.25 $103.47$413.86Horsepower

1031Solar Panels, fixed cost portion Fixed cost portion of the Solar Panels. This portion is a base cost for all 
Solar Panels  and is not dependant on KiloWatt. The total cost of any 
Solar Panels  will include this fixed cost plus a variable cost portion. The 
completed Solar Panels will incl

1 $460.51$460.51Each

1135Solar Panels, variable cost portion Variable cost portion of the Solar Panels. This portion IS dependent on 
the total Kilowatt for the Solar Panels. The total cost of any Solar Panels 
will include this variable cost plus the fixed cost portion. The completed 
Solar Panels will include all ma

0.25 $2,064.65$8,258.60Kilowatt



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 533 ‐ Pumping Plant

Scenario #58 ‐ Photovoltaic Pump 250‐1000 Watts

Scenario Description:
The typical scenario assumes installation of a submersible solar‐powered pump in a well or a live stream. The installation includes the pump, wiring, drop pipe, solar 
panels, mounts, inverter, and all appurtenances. Note: It is generally not advisable to use a storage battery for a number of reasons. A storage tank is generally the most 
efficient method to store energy. Grazing ‐ Livestock exclusion from surface water will result in improved surface water quality and reduced erosion. Irrigation ‐ energy 
consumption will be reduced and the increased pressure and flow rates will improve irrigation efficiency. Resource Concerns: Insufficient stockwater. Associated Practices 
include: 374 ‐ Farmstead Energy Improvement; 382 ‐ Fence; 430 ‐ Irrigation Pipeline; 436 ‐ Irrigation Reservoir; 516 ‐ Livestock Pipeline; 561 ‐ Heavy Use Area Protection; 
and, 614 ‐ Watering Facility.

Before Situation:
Livestock: Inadequate supply or location of water for a prescribed grazing system. Eroded stream banks and degraded water quality due to livestock access to stream. 
Cattle are not well‐distributed because of remote water location. Irrigation: Pressure and flow rate is insufficient for uniform irrigation.

After Situation:
The typical scenario assumes installation of approximately 500 watts of photovoltaic (PV) panels, capable of operating a 1/2 Hp (0.5 Hp) solar‐powered submersible pump 
in a well or other water source (Notes: 1) A PV panel is rated under standard and ideal conditions which will most likely not be replicated in the field; 2) 1 Hp is defined as 
746 watts; 3) It is reasonable to expect a 1/2 Hp solar‐powered submersible pump to deliver about 5 gpm and develop a pressure at the pump outlet of about 60 psi.). The 
installation includes the pump, wiring, pipeline in the well, solar panels, frame mounts, inverter, and all appurtenances. Water will be pumped to an existing storage tank 
at a higher elevation from which it will be used to pressurize the Livestock Pipeline (516) or Irrigation Pipeline (430). Grazing ‐ Livestock exclusion from surface water will 
result in improved surface water quality and reduced erosion. Grazing has potential to be well distributed. Irrigation: Improved pressure and flow rate will improve 
irrigation efficiency.

Feature Measure: Pump Power Requirement

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $6,592.86

Scenario Cost/Unit: $6,592.86

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 16 $320.00$20.00Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

16 $333.28$20.83Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

16 $592.96$37.06Hour

Materials

1009Pump, <= 5 HP, pump and motor, 
fixed cost portion

Fixed cost portion of a pump less than or equal to 5 HP pump and 
motor. This portion is a base cost and is not dependant on horsepower. 
The total cost of any pump will include this fixed cost plus a variable 
cost portion. The completed pump and motor will

1 $549.88$549.88Each

1010Pump, <= 5 HP, pump and motor, 
variable cost portion

Variable cost portion of a pump less than or equal to 5 HP pump and 
motor. This portion IS dependent on the total horsepower for the 
pump.  The total cost of any pump will include this variable cost plus 
the fixed cost portion. The completed pump and moto

0.5 $206.93$413.86Horsepower

1031Solar Panels, fixed cost portion Fixed cost portion of the Solar Panels. This portion is a base cost for all 
Solar Panels  and is not dependant on KiloWatt. The total cost of any 
Solar Panels  will include this fixed cost plus a variable cost portion. The 
completed Solar Panels will incl

1 $460.51$460.51Each

1135Solar Panels, variable cost portion Variable cost portion of the Solar Panels. This portion IS dependent on 
the total Kilowatt for the Solar Panels. The total cost of any Solar Panels 
will include this variable cost plus the fixed cost portion. The completed 
Solar Panels will include all ma

0.5 $4,129.30$8,258.60Kilowatt



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 533 ‐ Pumping Plant

Scenario #60 ‐ Photovoltaic Pump Greater than 1000 Watts

Scenario Description:
The typical scenario assumes installation of a submersible solar‐powered pump in a well or a live stream. The installation includes the pump, wiring, drop pipe, solar 
panels, mounts, inverter, and all appurtenances. Note: It is generally not advisable to use a storage battery for a number of reasons. A storage tank is generally the most 
efficient method to store energy. Grazing ‐ Livestock exclusion from surface water will result in improved surface water quality and reduced erosion. Irrigation ‐ energy 
consumption will be reduced and the increased pressure and flow rates will improve irrigation efficiency. Resource Concerns: Insufficient stockwater. Associated Practices 
include: 374 ‐ Farmstead Energy Improvement; 382 ‐ Fence; 430 ‐ Irrigation Pipeline; 436 ‐ Irrigation Reservoir; 516 ‐ Livestock Pipeline; 561 ‐ Heavy Use Area Protection; 
and, 614 ‐ Watering Facility.

Before Situation:
Livestock: Inadequate supply or location of water for a prescribed grazing system. Eroded stream banks and degraded water quality due to livestock access to stream. 
Cattle are not well‐distributed because of remote water location. Irrigation: Pressure and flow rate is insufficient for uniform irrigation.

After Situation:
The typical scenario assumes installation of approximately 1000 watts of photovoltaic (PV) panels, capable of operating a 3/4 Hp (0.75 Hp) solar‐powered submersible 
pump in a well or other water source (Notes: 1) A PV panel is rated under standard and ideal conditions which will most likely not be replicated in the field; 2) 1 Hp is 
defined as 746 watts; 3) It is reasonable to expect a 3/4 Hp solar‐powered submersible pump to deliver about 5 gpm and develop a pressure at the pump outlet of about 
60 psi.). The installation includes the pump, wiring, pipeline in the well, solar panels, frame mounts, inverter, and all appurtenances. Water will be pumped to an existing 
storage tank at a higher elevation from which it will be used to pressurize the Livestock Pipeline (516) or Irrigation Pipeline (430). Grazing ‐ Livestock exclusion from 
surface water will result in improved surface water quality and reduced erosion. Grazing has potential to be well distributed. Irrigation: Improved pressure and flow rate 
will improve irrigation efficiency.

Feature Measure: Pump Power Requirement

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $10,825.63

Scenario Cost/Unit: $10,825.63

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 16 $320.00$20.00Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

16 $333.28$20.83Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

16 $592.96$37.06Hour

Materials

1009Pump, <= 5 HP, pump and motor, 
fixed cost portion

Fixed cost portion of a pump less than or equal to 5 HP pump and 
motor. This portion is a base cost and is not dependant on horsepower. 
The total cost of any pump will include this fixed cost plus a variable 
cost portion. The completed pump and motor will

1 $549.88$549.88Each

1010Pump, <= 5 HP, pump and motor, 
variable cost portion

Variable cost portion of a pump less than or equal to 5 HP pump and 
motor. This portion IS dependent on the total horsepower for the 
pump.  The total cost of any pump will include this variable cost plus 
the fixed cost portion. The completed pump and moto

0.75 $310.40$413.86Horsepower

1031Solar Panels, fixed cost portion Fixed cost portion of the Solar Panels. This portion is a base cost for all 
Solar Panels  and is not dependant on KiloWatt. The total cost of any 
Solar Panels  will include this fixed cost plus a variable cost portion. The 
completed Solar Panels will incl

1 $460.51$460.51Each

1135Solar Panels, variable cost portion Variable cost portion of the Solar Panels. This portion IS dependent on 
the total Kilowatt for the Solar Panels. The total cost of any Solar Panels 
will include this variable cost plus the fixed cost portion. The completed 
Solar Panels will include all ma

1 $8,258.60$8,258.60Kilowatt



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 533 ‐ Pumping Plant

Scenario #68 ‐ Electric‐Powered Pump <30 hp <=75

Scenario Description:
This is a close‐coupled, 3‐phase, 50 Hp electric‐powered centrifugal pump mounted on a platform for pressurizing a large‐sized 1,000 gpm and 50 psi) sprinkler or very 
large microirrigation (2,000 gpm and 30 psi) system or a very large‐sized surface irrigation system (3,000 gpm) or a large‐sized (2,000 gpm and 25 psi) waste transfer 
system. Resource Concerns: Water Quality degradation ‐ Excess nutrients in surface and ground waters; Insufficient water ‐ Inefficient use of irrigation water. Associated 
Practices include: 374 ‐ Farmstead Energy Improvement; 430 ‐ Irrigation Pipeline; 441 ‐ Irrigation System, Microirrigation; 442 ‐ Irrigation System, Sprinkler; 449 ‐ Irrigation 
Water Management; 313 ‐ Waste Storage Facility; and 634 ‐ Waste Transfer.

Before Situation:
Irrigation: An existing irrigation system employs an inefficient, improperly sized pump that prevents efficient water application resulting in water loss and high energy use. 

After Situation:
A properly designed and efficient pumping plant is installed, reducing energy use and improving irrigation efficiency

Feature Measure: <Unknown>

Scenario Unit:: Horsepower

Scenario Typical Size: 50.0

Scenario Total Cost: $18,746.68

Scenario Cost/Unit: $374.93

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

2 $482.28$241.14Cubic Yard

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

16 $823.52$51.47Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 56 $1,120.00$20.00Hour

1407Portable Welder Portable field welder. Equipment only.  Labor not included. 16 $299.84$18.74Hour

1734Crane, truck mounted, hydraulic, 
12 ton

12 ton capacity truck mounted hydraulic crane.  Equipment cost only. 16 $1,344.48$84.03Hour

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, welders, 
electricians, conservation professionals involved with data collection, 
monitoring, and or record keeping, etc.

56 $1,714.72$30.62Hour

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

16 $333.28$20.83Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12???, Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

24 $644.88$26.87Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

56 $2,075.36$37.06Hour

Materials

1013Pump, > 30 HP, pump and motor, 
fixed cost portion

Fixed cost portion of a pump greater than 30 HP, including the pump 
and motor.  This portion is a base cost for the pump and is not 
dependant on horsepower.  The total cost will include this fixed cost 
plus a variable cost portion.  Includes material and 

1 $4,657.54$4,657.54Each

1014Pump, >30 HP, Pump and motor, 
variable cost portion

Variable cost portion of a pump greater than 30 HP, including the pump 
and motor.  This portion is dependent on the total horsepower for the 
pump.  The total cost will include this variable cost plus a fixed cost 
portion.  IIncludes material and shipping 

50 $4,781.00$95.62Horsepower

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 533 ‐ Pumping Plant

Scenario #69 ‐ Electric‐Powered Pump >75

Scenario Description:
This is a close‐coupled, 3‐phase, 100 Hp electric‐powered centrifugal pump mounted on a platform for pressurizing a very large (2500 gpm and 50 psi) sprinkler or a large‐
sized surface irrigation system (3,000 gpm). Resource Concerns: Water Quality degradation ‐ Excess nutrients in surface and ground waters; Insufficient water ‐ Inefficient 
use of irrigation water. Associated Practices include: 374 ‐ Farmstead Energy Improvement; 430 ‐ Irrigation Pipeline; 441 ‐ Irrigation System, Microirrigation; 442 ‐ 
Irrigation System, Sprinkler; 449 ‐ Irrigation Water Management; 313 ‐ Waste Storage Facility; and 634 ‐ Waste Transfer.

Before Situation:
Irrigation: An existing irrigation system employs an inefficient, improperly sized pump that prevents efficient water application resulting in water loss and high energy use. 

After Situation:
Irrigation: A properly designed and efficient pumping plant is installed, reducing energy use and improving irrigation efficiency. 

Feature Measure: Pump Power Requirement

Scenario Unit:: Brake Horse Power

Scenario Typical Size: 100.0

Scenario Total Cost: $21,117.36

Scenario Cost/Unit: $211.17

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

4 $964.56$241.14Cubic Yard

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

8 $411.76$51.47Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 56 $1,120.00$20.00Hour

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, welders, 
electricians, conservation professionals involved with data collection, 
monitoring, and or record keeping, etc.

12 $367.44$30.62Hour

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

56 $1,166.48$20.83Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12???, Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

12 $322.44$26.87Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

56 $2,075.36$37.06Hour

Materials

1013Pump, > 30 HP, pump and motor, 
fixed cost portion

Fixed cost portion of a pump greater than 30 HP, including the pump 
and motor.  This portion is a base cost for the pump and is not 
dependant on horsepower.  The total cost will include this fixed cost 
plus a variable cost portion.  Includes material and 

1 $4,657.54$4,657.54Each

1014Pump, >30 HP, Pump and motor, 
variable cost portion

Variable cost portion of a pump greater than 30 HP, including the pump 
and motor.  This portion is dependent on the total horsepower for the 
pump.  The total cost will include this variable cost plus a fixed cost 
portion.  IIncludes material and shipping 

100 $9,562.00$95.62Horsepower

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 550 ‐ Range Planting

Scenario #1 ‐ Native ‐ Aerial Application Only

Scenario Description:
Establishment of a mixture of PREDOMINANTLY NATIVE adapted perennial species on a rangeland unit to improve forage condition, improve wildlife habitat and/or 
reduce erosion. Seed mix of Predominantly Native species is chosen based on range conditions and availability of seed. Planting by aerial broadcasting. 

Before Situation:
Rangeland with existing stand of perennial or annual grasses OR monoculture OR no grasses present where natural reseeding or vegetation enhancement by grazing 
management alone is unlikely. Resource concerns may include: undesireable plant productivity and health, inadequate feed and forage for livestock, soil erosion and soil 
quality.

After Situation:
Establishment of PREDOMINANTLY NATIVE adapted perennial vegetation such as grasses, forbs, legumes, shrubs, and trees to improve forage quality and quantity and 
reduce soil erosion on rangeland, native or naturalized pasture, grazed forest or other suitable location.

Feature Measure: Acres of Range Planting

Scenario Unit:: Acre

Scenario Typical Size: 80.0

Scenario Total Cost: $13,067.33

Scenario Cost/Unit: $163.34

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

958Seeding Operation, Aerial Broadcast seed via aerial operation.  May require post tillage operation 
to incorporate seed. Includes equipment, power unit and labor costs.

80 $732.00$9.15Acre

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 16 $266.40$16.65Animal 
Unit Month

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

8 $166.64$20.83Hour

Materials

2316Three Species Mix, Cool Season, 
Native Perennial Grass

Cool season, native grass mix.   Includes material and shipping only. 70 $9,854.60$140.78Acre

2329One Species, Native Forb, Low 
Cost

Native forb.   Includes material and shipping only. 10 $1,812.80$181.28Acre

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 550 ‐ Range Planting

Scenario #2 ‐ Native ‐Heavy

Scenario Description:
Establishment of a mixture of PREDOMINANTLY NATIVE adapted perennial species on a rangeland unit to improve forage condition, improve wildlife habitat and/or 
reduce erosion. Seed mix of Predominantly Native species is chosen based on range conditions and availability of seed. Planting by preparing a seedbed with MODERATE 
TO HEAVY TILLAGE (ex: ripping & heavy disk) and seeding with a no‐till drill, range drill, or broadcasting. 

Before Situation:
Rangeland with existing stand of perennial or annual grasses OR monoculture OR no grasses present where natural reseeding or vegetation enhancement by grazing 
management alone is unlikely. Existing conditions often require complete suppression or eradication of existing vegetation to ensure success of planting. Resource 
concerns may include: undesireable plant productivity and health, inadequate feed and forage for livestock, soil erosion and soil quality.

After Situation:
Establishment of PREDOMINANTLY NATIVE adapted perennial vegetation such as grasses, forbs, legumes, shrubs, and trees to improve forage quality and quantity and 
reduce soil erosion on rangeland, native or naturalized pasture, grazed forest or other suitable location.

Feature Measure: Acres of Range Planting

Scenario Unit:: Acre

Scenario Typical Size: 80.0

Scenario Total Cost: $15,942.53

Scenario Cost/Unit: $199.28

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes equipment, 
power unit and labor costs.

80 $818.40$10.23Acre

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes equipment, 
power unit and labor costs.

80 $1,220.00$15.25Acre

960Seeding Operation, No Till/Grass 
Drill

No Till drill or grass drill for seeding.  Includes equipment, power unit 
and labor costs.

80 $1,568.80$19.61Acre

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 16 $266.40$16.65Animal 
Unit Month

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

8 $166.64$20.83Hour

Materials

2316Three Species Mix, Cool Season, 
Native Perennial Grass

Cool season, native grass mix.   Includes material and shipping only. 70 $9,854.60$140.78Acre

2329One Species, Native Forb, Low 
Cost

Native forb.   Includes material and shipping only. 10 $1,812.80$181.28Acre

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 550 ‐ Range Planting

Scenario #3 ‐ Native ‐Wildlife or Pollinator

Scenario Description:
Establishment of a mixture of PREDOMINANTLY NATIVE adapted perennial species on a rangeland unit to improve wildlife habitat, benefit pollinators & beneficial insects, 
improve forage condition, and/or reduce erosion. Seed mix of PREDOMINANTLY NATIVE SPECIES IS CHOSEN TO SPECIFICALLY BENEFIT WILDLIFE (ex: big game spp, Sage 
grouse, Lesser Prairie Chicken, others) or POLLINATORS (ex: inclusion of 5‐10 forb species) based on range conditions and availability of seed. FOR POLLINATOR HABITAT: 
Consideration is given to selecting plants that bloom sequentially throughout the growing season where feasible. Planting by preparing a seedbed with MODERATE TO 
HEAVY TILLAGE (ex: ripping & heavy disk) and seeding with a no‐till drill, range drill, or broadcasting. 

Before Situation:
Rangeland with existing stand of perennial or annual grasses OR monoculture OR no grasses present where natural reseeding or vegetation enhancement by grazing 
management alone is unlikely. Existing conditions often require complete removal, suppression, or eradication of existing vegetation to ensure success of planting. 
Pollinator plantings should Resource concerns may include: inadequate habitat for wildlife (ex: big game spp, Sage grouse, Lesser Prairie Chicken, others) undesireable 
plant productivity and health, inadequate feed and forage for livestock, soil erosion and soil quality.

After Situation:
Establishment of PREDOMINANTLY NATIVE adapted perennial vegetation such as grasses, forbs, legumes, shrubs, and trees with an emphasis on species beneficial to 
wildlife or Pollinators on rangeland, native or naturalized pasture, grazed forest or other suitable location. For Pollinator habitat: Plants that bloom sequentially 
throughout the growing season are established, where feasible.

Feature Measure: Acres of Range Planting

Scenario Unit:: Acre

Scenario Typical Size: 50.0

Scenario Total Cost: $12,053.83

Scenario Cost/Unit: $241.08

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes equipment, 
power unit and labor costs.

50 $511.50$10.23Acre

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes equipment, 
power unit and labor costs.

50 $762.50$15.25Acre

960Seeding Operation, No Till/Grass 
Drill

No Till drill or grass drill for seeding.  Includes equipment, power unit 
and labor costs.

50 $980.50$19.61Acre

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

8 $166.64$20.83Hour

Materials

2325Two Species Mix, Warm Season, 
Native Perennial Grass

Native, warm season perennial grass.   Includes material and shipping 
only.

40 $3,683.20$92.08Acre

2333Three Species Mix, Native Forb Native forb mix.   Includes material and shipping only. 10 $5,714.60$571.46Acre

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 550 ‐ Range Planting

Scenario #4 ‐ Non‐Native ‐ Aerial Application Only

Scenario Description:
Establishment of a mixture of PREDOMINANTLY NON‐NATIVE adapted perennial species on a rangeland unit to improve forage condition, improve wildlife habitat and/or 
reduce erosion. Seed mix of Predominantly Non‐Native species is chosen based on range conditions and availability of seed. Planting by aerial broadcasting. 

Before Situation:
Rangeland with existing stand of perennial or annual grasses OR monoculture OR no grasses present where natural reseeding or vegetation enhancement by grazing 
management alone is unlikely. Resource concerns may include: undesirable plant productivity and health, inadequate feed and forage for livestock, soil erosion and soil 
quality.

After Situation:
Establishment of PREDOMINANTLY NON‐NATIVE adapted perennial vegetation such as grasses, forbs, legumes, shrubs, and trees to improve forage quality and quantity 
and reduce soil erosion on rangeland, native or naturalized pasture, grazed forest or other suitable location.

Feature Measure: Acres of Range Planting

Scenario Unit:: Acre

Scenario Typical Size: 80.0

Scenario Total Cost: $5,163.86

Scenario Cost/Unit: $64.55

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

958Seeding Operation, Aerial Broadcast seed via aerial operation.  May require post tillage operation 
to incorporate seed. Includes equipment, power unit and labor costs.

80 $732.00$9.15Acre

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 16 $266.40$16.65Animal 
Unit Month

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

8 $166.64$20.83Hour

Materials

2315Three Species Mix, Cool Season, 
Introduced Perennial Grass

Cool season, introduced grass mix.   Includes material and shipping only. 79 $3,582.65$45.35Acre

2329One Species, Native Forb, Low 
Cost

Native forb.   Includes material and shipping only. 1 $181.28$181.28Acre

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 550 ‐ Range Planting

Scenario #5 ‐ Non‐Native ‐ heavy prep

Scenario Description:
Establishment of a mixture of PREDOMINANTLY NON‐NATIVE adapted perennial species on a rangeland unit to improve forage condition, improve wildlife habitat and/or 
reduce erosion. Seed mix of Predominantly Native species is chosen based on range conditions and availability of seed. Planting by preparing a seedbed with MODERATE 
TO HEAVY TILLAGE (ex: ripping & heavy disk) and seeding with a no‐till drill, range drill, or broadcasting. 

Before Situation:
Rangeland with existing stand of perennial or annual grasses OR monoculture OR no grasses present where natural reseeding or vegetation enhancement by grazing 
management alone is unlikely. Existing conditions often require complete suppression or eradication of existing vegetation to ensure success of planting. Resource 
concerns may include: undesireable plant productivity and health, inadequate feed and forage for livestock, soil erosion and soil quality.

After Situation:
Establishment of PREDOMINANTLY NON‐NATIVE adapted perennial vegetation such as grasses, forbs, legumes, shrubs, and trees to improve forage quality and quantity 
and reduce soil erosion on rangeland, native or naturalized pasture, grazed forest or other suitable location.

Feature Measure: Acres of Range Planting

Scenario Unit:: Acre

Scenario Typical Size: 80.0

Scenario Total Cost: $8,990.57

Scenario Cost/Unit: $112.38

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes equipment, 
power unit and labor costs.

80 $818.40$10.23Acre

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes equipment, 
power unit and labor costs.

80 $1,220.00$15.25Acre

960Seeding Operation, No Till/Grass 
Drill

No Till drill or grass drill for seeding.  Includes equipment, power unit 
and labor costs.

80 $1,568.80$19.61Acre

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 16 $266.40$16.65Animal 
Unit Month

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

8 $166.64$20.83Hour

Materials

2315Three Species Mix, Cool Season, 
Introduced Perennial Grass

Cool season, introduced grass mix.   Includes material and shipping only. 72 $3,265.20$45.35Acre

2329One Species, Native Forb, Low 
Cost

Native forb.   Includes material and shipping only. 8 $1,450.24$181.28Acre

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 550 ‐ Range Planting

Scenario #6 ‐ Pollinator ‐ small acerage

Scenario Description:
Establishment of a mixture of PREDOMINANTLY NATIVE adapted perennial species on a rangeland unit to benefit pollinators, beneficial insects, and may provide food and 
cover resources for other wildlife species. Seed mix of Predominantly Native species is chosen TO SPECIFICALLY BENEFIT POLLINATORS (ex: inclusion of 5‐10 forb species) 
based on range conditions and availability of seed. Consideration is given to selecting plants that bloom sequentially throughout the growing season where feasible. 
Planting by preparing a seedbed with MODERATE TO HEAVY TILLAGE (ex: ripping & heavy disk) and seeding with a no‐till drill, range drill, or broadcasting. 

Before Situation:
Rangeland with existing stand of perennial or annual grasses OR monoculture OR no grasses present where natural reseeding or vegetation enhancement by grazing 
management alone is unlikely. Existing conditions often require complete removal, suppression, or eradication of existing vegetation to ensure success of planting. 
Resource concerns may include: inadequate Pollinator habitat, undesireable plant productivity and health, inadequate feed and forage for livestock, soil erosion and soil 
quality.

After Situation:
Establishment of PREDOMINANTLY NATIVE adapted perennial vegetation such as grasses, forbs, legumes, shrubs, and trees with an emphasis on species beneficial to 
Pollinators & beneficial insects on rangeland, native or naturalized pasture, grazed forest or other suitable location. Plants that bloom sequentially throughout the 
growing season are established, where feasible.

Feature Measure: Acres of Range Planting

Scenario Unit:: Acre

Scenario Typical Size: 5.0

Scenario Total Cost: $2,303.43

Scenario Cost/Unit: $460.69

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes equipment, 
power unit and labor costs.

5 $51.15$10.23Acre

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes equipment, 
power unit and labor costs.

5 $76.25$15.25Acre

960Seeding Operation, No Till/Grass 
Drill

No Till drill or grass drill for seeding.  Includes equipment, power unit 
and labor costs.

5 $98.05$19.61Acre

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

3 $62.49$20.83Hour

Materials

2316Three Species Mix, Cool Season, 
Native Perennial Grass

Cool season, native grass mix.   Includes material and shipping only. 2.5 $351.95$140.78Acre

2333Three Species Mix, Native Forb Native forb mix.   Includes material and shipping only. 2.5 $1,428.65$571.46Acre

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 550 ‐ Range Planting

Scenario #62 ‐ Native ‐Standard prep

Scenario Description:
Establishment of a mixture of PREDOMINANTLY NATIVE adapted perennial species on a rangeland unit to improve forage condition, improve wildlife habitat and/or 
reduce erosion. Seed mix of Predominantly Native species is chosen based on range conditions and availability of seed. Planting by preparing a seedbed with a LIGHT TO 
MODERATE TILLAGE and seeding with a no‐till drill, range drill, or broadcasting. 

Before Situation:
Rangeland with existing stand of perennial or annual grasses OR monoculture OR no grasses present where natural reseeding or vegetation enhancement by grazing 
management alone is unlikely. Resource concerns may include: undesireable plant productivity and health, inadequate feed and forage for livestock, soil erosion and soil 
quality.

After Situation:
Establishment of PREDOMINANTLY NATIVE adapted perennial vegetation such as grasses, forbs, legumes, shrubs, and trees to improve forage quality and quantity and 
reduce soil erosion on rangeland, native or naturalized pasture, grazed forest or other suitable location.

Feature Measure: Acres of Range Planting

Scenario Unit:: Acre

Scenario Typical Size: 80.0

Scenario Total Cost: $14,722.53

Scenario Cost/Unit: $184.03

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes equipment, 
power unit and labor costs.

80 $818.40$10.23Acre

960Seeding Operation, No Till/Grass 
Drill

No Till drill or grass drill for seeding.  Includes equipment, power unit 
and labor costs.

80 $1,568.80$19.61Acre

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 16 $266.40$16.65Animal 
Unit Month

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

8 $166.64$20.83Hour

Materials

2316Three Species Mix, Cool Season, 
Native Perennial Grass

Cool season, native grass mix.   Includes material and shipping only. 70 $9,854.60$140.78Acre

2329One Species, Native Forb, Low 
Cost

Native forb.   Includes material and shipping only. 10 $1,812.80$181.28Acre

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 550 ‐ Range Planting

Scenario #63 ‐ Non‐Native ‐ Standard prep

Scenario Description:
Establishment of a mixture of PREDOMINANTLY NON‐NATIVE adapted perennial species on a rangeland unit to improve forage condition, improve wildlife habitat and/or 
reduce erosion. Seed mix of Predominantly Non‐Native species is chosen based on range conditions and availability of seed. Planting by preparing a seedbed with a LIGHT 
TO MODERATE tillage and seeding with a no‐till drill, range drill, or broadcasting. 

Before Situation:
Rangeland with existing stand of perennial or annual grasses OR monoculture OR no grasses present where natural reseeding or vegetation enhancement by grazing 
management alone is unlikely. Resource concerns may include: undesirable plant productivity and health, inadequate feed and forage for livestock, soil erosion and soil 
quality.

After Situation:
Establishment of PREDOMINANTLY NON‐NATIVE adapted perennial vegetation such as grasses, forbs, legumes, shrubs, and trees to improve forage quality and quantity 
and reduce soil erosion on rangeland, native or naturalized pasture, grazed forest or other suitable location.

Feature Measure: Acres of Range Planting

Scenario Unit:: Acre

Scenario Typical Size: 80.0

Scenario Total Cost: $7,770.57

Scenario Cost/Unit: $97.13

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes equipment, 
power unit and labor costs.

80 $818.40$10.23Acre

960Seeding Operation, No Till/Grass 
Drill

No Till drill or grass drill for seeding.  Includes equipment, power unit 
and labor costs.

80 $1,568.80$19.61Acre

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 16 $266.40$16.65Animal 
Unit Month

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

8 $166.64$20.83Hour

Materials

2315Three Species Mix, Cool Season, 
Introduced Perennial Grass

Cool season, introduced grass mix.   Includes material and shipping only. 72 $3,265.20$45.35Acre

2329One Species, Native Forb, Low 
Cost

Native forb.   Includes material and shipping only. 8 $1,450.24$181.28Acre

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 550 ‐ Range Planting

Scenario #65 ‐ Native perennial, Conversion from Irrigated cropland, w/FI

Scenario Description:
Establishment of a mixture of PREDOMINANTLY NATIVE adapted perennial species on a rangeland unit to improve forage condition, improve wildlife habitat and/or 
reduce erosion. Seed mix of Predominantly Native species is chosen based on range conditions and availability of seed. Planting by preparing a seedbed with a LIGHT TO 
MODERATE TILLAGE and seeding with a no‐till drill, range drill, or broadcasting. This scenario includes foregone income when land is converted from IRRIGATED cropland.

Before Situation:
A monoculture of IRRIGATED crops are grown on cropland. The resource concerns include soil erosion, soil quality degradation, inadequate habitat for fish and wildlife.

After Situation:
Establishment of PREDOMINANTLY NATIVE adapted perennial vegetation such as grasses, forbs, legumes, shrubs, and trees is established to protect soil from erosion, 
increase carbon sequestration and improve soil health, provide habitat for pollinators and other wildlife, and provide adequate forage for livestock.

Feature Measure: Acres of Range Planting

Scenario Unit:: Acre

Scenario Typical Size: 80.0

Scenario Total Cost: $57,253.53

Scenario Cost/Unit: $715.67

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes equipment, 
power unit and labor costs.

80 $818.40$10.23Acre

960Seeding Operation, No Till/Grass 
Drill

No Till drill or grass drill for seeding.  Includes equipment, power unit 
and labor costs.

80 $1,568.80$19.61Acre

Foregone Income

1960FI, Corn Irrigated Irrigated Corn is Primary Crop 80 $37,252.00$465.65Acre

2079FI, Grazing AUMs Grazing is the Primary Land Use 0 $0.00$16.65Animal 
Unit Month

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

8 $166.64$20.83Hour

Materials

2327Three plus Species Mix, Warm 
Season, Native Perennial

Native, warm season perennial grass.   Includes material and shipping 
only.

80 $17,212.80$215.16Acre

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 550 ‐ Range Planting

Scenario #66 ‐ Native perennial, Conversion from Dryland cropland, w/FI

Scenario Description:
Establishment of a mixture of PREDOMINANTLY NATIVE adapted perennial species on a rangeland unit to improve forage condition, improve wildlife habitat and/or 
reduce erosion. Seed mix of Predominantly Native species is chosen based on range conditions and availability of seed. Planting by preparing a seedbed with a LIGHT TO 
MODERATE TILLAGE and seeding with a no‐till drill, range drill, or broadcasting. This scenario includes foregone income when land is converted from DRYLAND cropland.

Before Situation:
A monoculture of DRYLAND crops are grown on cropland. The resource concerns include soil erosion, soil quality degradation, and inadequate habitat for fish and wildlife.

After Situation:
Establishment of PREDOMINANTLY NATIVE adapted perennial vegetation such as grasses, forbs, legumes, shrubs, and trees is established to protect soil from erosion, 
increase carbon sequestration and improve soil health, provide habitat for pollinators and other wildlife, and provide adequate forage for livestock.

Feature Measure: Acres of Range planting

Scenario Unit:: Acre

Scenario Typical Size: 80.0

Scenario Total Cost: $51,008.73

Scenario Cost/Unit: $637.61

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes equipment, 
power unit and labor costs.

80 $818.40$10.23Acre

960Seeding Operation, No Till/Grass 
Drill

No Till drill or grass drill for seeding.  Includes equipment, power unit 
and labor costs.

80 $1,568.80$19.61Acre

Foregone Income

1959FI, Corn Dryland Dryland Corn is Primary Crop 80 $31,007.20$387.59Acre

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

8 $166.64$20.83Hour

Materials

2327Three plus Species Mix, Warm 
Season, Native Perennial

Native, warm season perennial grass.   Includes material and shipping 
only.

80 $17,212.80$215.16Acre

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 614 ‐ Watering Facility

Scenario #1 ‐ Permanent Drinking/Storage <500 Gallons

Scenario Description:
A permanent watering facility for livestockor wildlife constructed of approved materials with less than 500 gallons of capacity,to provide adequate quantity and quality of 
water for storage and or direct drinking access. 

Before Situation:
This practice applies to all land uses where there is a need for new or improved watering facilities for livestock and or wildlife, where water is not available in sufficient 
quantities at specific locations, and habitat, water quality, plant productivity and health needs to be improved. Associated practices include: 516‐Pipeline, 642‐Water Well 

After Situation:
A permanent watering facility is installed to ensure an adequate supply and quality of water for livestock or wildlife for storage and or direct drinking access. All watering 
facilities are constructed from approved durable materials that have a life expectancy that meets or exceeds the planned useful life of the installation and placed on a 
properly prepared foundation with required plumbing.

Feature Measure: Capacity in Gallons

Scenario Unit:: Gallon

Scenario Typical Size: 250.0

Scenario Total Cost: $818.07

Scenario Cost/Unit: $3.27

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

48Excavation, Common Earth, side 
cast, small equipment

Bulk excavation and side casting of common earth with hydraulic 
excavator with less than 1 CY capacity.  Includes equipment and labor.

0.5 $1.08$2.16Cubic Yard

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

2 $102.94$51.47Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 2 $40.00$20.00Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

2 $41.66$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

2 $42.02$21.01Hour

Materials

242Wildlife Escape Ramp Pool size 15' x 30', for small mammals less than one pound 1 $24.70$24.70Each

1067Tank, Galvanized Steel Livestock, 
>75 ‐ 300 gallon

Includes tank materials and float valve 250 $320.00$1.28Gallon

1099Aggregate, Gravel, Ungraded, 
Quarry Run

Includes materials, equipment and labor 0.5 $10.78$21.55Cubic Yard

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 614 ‐ Watering Facility

Scenario #2 ‐ Permanent Drinking/Storage > 500‐1000 Gallons

Scenario Description:
A permanent watering facility for livestockor wildlife constructed of approved materials with 500‐1000 gallons of capacity,to provide adequate quantity and quality of 
water for storage and or direct drinking access. 

Before Situation:
This practice applies to all land uses where there is a need for new or improved watering facilities for livestock and or wildlife, where water is not available in sufficient 
quantities at specific locations, and habitat, water quality, plant productivity and health needs to be improved. Associated practices include: 516‐Pipeline, 642‐Water Well 

After Situation:
A permanent watering facility is installed to ensure an adequate supply and quality of water for livestock or wildlife for storage and or direct drinking access. All watering 
facilities are constructed from approved durable materials that have a life expectancy that meets or exceeds the planned useful life of the installation and placed on a 
properly prepared foundation with required plumbing.

Feature Measure: Capacity in Gallons

Scenario Unit:: Gallon

Scenario Typical Size: 750.0

Scenario Total Cost: $1,805.45

Scenario Cost/Unit: $2.41

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

48Excavation, Common Earth, side 
cast, small equipment

Bulk excavation and side casting of common earth with hydraulic 
excavator with less than 1 CY capacity.  Includes equipment and labor.

2 $4.32$2.16Cubic Yard

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

6 $308.82$51.47Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 6 $120.00$20.00Hour

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, welders, 
electricians, conservation professionals involved with data collection, 
monitoring, and or record keeping, etc.

6 $183.72$30.62Hour

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

6 $124.98$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

6 $126.06$21.01Hour

Materials

242Wildlife Escape Ramp Pool size 15' x 30', for small mammals less than one pound 1 $24.70$24.70Each

1068Tank, Galvanized Steel Livestock, 
> 300 ‐ 1,000 gallon

Includes tank materials and float valve 750 $570.00$0.76Gallon

1099Aggregate, Gravel, Ungraded, 
Quarry Run

Includes materials, equipment and labor 2 $43.10$21.55Cubic Yard

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐up truck 
with typical weights less than 3,500 pounds.  Can be multiple pieces of 
equipment if all hauled simultaneously.

1 $64.86$64.86Each

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 614 ‐ Watering Facility

Scenario #3 ‐ Permanent Drinking/Storage >1000‐5000 Gallons

Scenario Description:
A permanent watering facility for livestockor wildlife constructed of approved materials with >1000‐5000 gallons of capacity,to provide adequate quantity and quality of 
water for storage and or direct drinking access. 

Before Situation:
This practice applies to all land uses where there is a need for new or improved watering facilities for livestock and or wildlife, where water is not available in sufficient 
quantities at specific locations, and habitat, water quality, plant productivity and health needs to be improved. Associated practices include: 516‐Pipeline, 642‐Water Well 

After Situation:
A permanent watering facility is installed to ensure an adequate supply and quality of water for livestock or wildlife for storage and or direct drinking access. All watering 
facilities are constructed from approved durable materials that have a life expectancy that meets or exceeds the planned useful life of the installation and placed on a 
properly prepared foundation with required plumbing.

Feature Measure: Capacity in Gallons

Scenario Unit:: Gallon

Scenario Typical Size: 2,000.0

Scenario Total Cost: $3,525.01

Scenario Cost/Unit: $1.76

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

5 $1,205.70$241.14Cubic Yard

48Excavation, Common Earth, side 
cast, small equipment

Bulk excavation and side casting of common earth with hydraulic 
excavator with less than 1 CY capacity.  Includes equipment and labor.

13 $28.08$2.16Cubic Yard

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

8 $411.76$51.47Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 8 $160.00$20.00Hour

1915Plate compactor Manually guided vibratroy plate compactor. Equipment only. 4 $18.60$4.65Hour

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, welders, 
electricians, conservation professionals involved with data collection, 
monitoring, and or record keeping, etc.

8 $244.96$30.62Hour

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

8 $166.64$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

8 $168.08$21.01Hour

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to transport and 
place.  Includes washed and unwashed gravel.

5.5 $171.88$31.25Cubic Yard

242Wildlife Escape Ramp Pool size 15' x 30', for small mammals less than one pound 1 $24.70$24.70Each

1069Tank, Galvanized Steel 
Bottomless Livestock, <= 6,000 
gallon

Includes tank materials, shipping, and float valve, no liner 2000 $560.00$0.28Gallon

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐up truck 
with typical weights less than 3,500 pounds.  Can be multiple pieces of 
equipment if all hauled simultaneously.

2 $129.72$64.86Each

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 614 ‐ Watering Facility

Scenario #4 ‐ Permanent Drinking/Storage >5000 Gallons

Scenario Description:
A permanent watering facility for livestockor wildlife constructed of approved materials with >5000 gallons of capacity,to provide adequate quantity and quality of water 
for storage and or direct drinking access. 

Before Situation:
This practice applies to all land uses where there is a need for new or improved watering facilities for livestock and or wildlife, where water is not available in sufficient 
quantities at specific locations, and habitat, water quality, plant productivity and health needs to be improved. Associated practices include: 516‐Pipeline, 642‐Water Well 

After Situation:
A permanent watering facility is installed to ensure an adequate supply and quality of water for livestock or wildlife for storage and or direct drinking access. All watering 
facilities are constructed from approved durable materials that have a life expectancy that meets or exceeds the planned useful life of the installation and placed on a 
properly prepared foundation with required plumbing.

Feature Measure: Capacity in Gallons

Scenario Unit:: Gallon

Scenario Typical Size: 10,000.0

Scenario Total Cost: $9,483.03

Scenario Cost/Unit: $0.95

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

12 $2,893.68$241.14Cubic Yard

48Excavation, Common Earth, side 
cast, small equipment

Bulk excavation and side casting of common earth with hydraulic 
excavator with less than 1 CY capacity.  Includes equipment and labor.

26 $56.16$2.16Cubic Yard

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

16 $823.52$51.47Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 16 $320.00$20.00Hour

1915Plate compactor Manually guided vibratroy plate compactor. Equipment only. 8 $37.20$4.65Hour

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, welders, 
electricians, conservation professionals involved with data collection, 
monitoring, and or record keeping, etc.

16 $489.92$30.62Hour

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

40 $833.20$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

20 $420.20$21.01Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

20 $741.20$37.06Hour

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to transport and 
place.  Includes washed and unwashed gravel.

11 $343.75$31.25Cubic Yard

242Wildlife Escape Ramp Pool size 15' x 30', for small mammals less than one pound 1 $24.70$24.70Each

1070Tank, Galvanized Steel 
Bottomless Livestock, > 6,000 
gallon

Includes tank materials, shipping, and float valve, no liner 10000 $1,900.00$0.19Gallon

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐up truck 
with typical weights less than 3,500 pounds.  Can be multiple pieces of 
equipment if all hauled simultaneously.

2 $129.72$64.86Each

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 614 ‐ Watering Facility

Scenario #5 ‐ Frost Free Waterer

Scenario Description:
A frost/freeze free waterer for livestock constructed of approved materials that supplies adequate quantity and quality of water for direct drinking access. All watering 
facilities will be constructed from approved durable materials that have a life expectancy that meets or exceeds the planned useful life of the installation. 

Before Situation:
Confined animal facilities are adjacent or near surface or at risk ground water sources, resulting in water quality resource concerns. 

After Situation:
Facilities are moved and adequate livestock water sources are provided protecting the surface and or ground water quality resources of concern.

Feature Measure: Number of facilities

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $1,091.13

Scenario Cost/Unit: $1,091.13

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

1 $241.14$241.14Cubic Yard

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

1 $51.47$51.47Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

2 $41.66$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

2 $42.02$21.01Hour

Materials

45Aggregate, Sand, Graded, Washed Sand, typical ASTM C33 gradation, includes materials, equipment and 
labor to transport and place

0.5 $15.42$30.84Cubic Yard

280Tank, Freeze Proof, 2 hole Tank, Freeze Proof with 2 drinking holes.  Includes materials and 
shipping.

1 $699.42$699.42Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 614 ‐ Watering Facility

Scenario #6 ‐ Permanent Drinking/Storage >1000‐5000 Gallons ‐ remote locations

Scenario Description:
A permanent watering facility for livestockor wildlife constructed of approved materials with >1000‐5000 gallons of capacity,to provide adequate quantity and quality of 
water for storage and or direct drinking access in remote areas that are more than 50 miles from source of equipment and/or materials. 

Before Situation:
This practice applies to all land uses where there is a need for new or improved watering facilities for livestock and or wildlife, where water is not available in sufficient 
quantities at specific locations, and habitat, water quality, plant productivity and health needs to be improved. Associated practices include: 516‐Pipeline, 642‐Water Well 

After Situation:
A permanent watering facility is installed to ensure an adequate supply and quality of water for livestock or wildlife for storage and or direct drinking access. All watering 
facilities are constructed from approved durable materials that have a life expectancy that meets or exceeds the planned useful life of the installation and placed on a 
properly prepared foundation with required plumbing.

Feature Measure: Capacity in Gallons

Scenario Unit:: Gallon

Scenario Typical Size: 2,000.0

Scenario Total Cost: $4,125.01

Scenario Cost/Unit: $2.06

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

5 $1,205.70$241.14Cubic Yard

48Excavation, Common Earth, side 
cast, small equipment

Bulk excavation and side casting of common earth with hydraulic 
excavator with less than 1 CY capacity.  Includes equipment and labor.

13 $28.08$2.16Cubic Yard

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

8 $411.76$51.47Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 8 $160.00$20.00Hour

1915Plate compactor Manually guided vibratroy plate compactor. Equipment only. 4 $18.60$4.65Hour

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, welders, 
electricians, conservation professionals involved with data collection, 
monitoring, and or record keeping, etc.

8 $244.96$30.62Hour

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

8 $166.64$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

8 $168.08$21.01Hour

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to transport and 
place.  Includes washed and unwashed gravel.

5.5 $171.88$31.25Cubic Yard

242Wildlife Escape Ramp Pool size 15' x 30', for small mammals less than one pound 1 $24.70$24.70Each

1069Tank, Galvanized Steel 
Bottomless Livestock, <= 6,000 
gallon

Includes tank materials, shipping, and float valve, no liner 2000 $560.00$0.28Gallon

Mobilization

1043Mobilization, Material, distance > 
50 miles

Mobilization cost of materials for special cases where the distance from 
the supplier delivery point to the job site exceeds 50 miles. The costs 
for shipping by UPS or bulk freight shipping to a location within 50 
miles of the job site have already been i

600 $600.00$1.00Dollar

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐up truck 
with typical weights less than 3,500 pounds.  Can be multiple pieces of 
equipment if all hauled simultaneously.

2 $129.72$64.86Each

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 614 ‐ Watering Facility

Scenario #19 ‐ Portable Tank

Scenario Description:
A portable watering facility for livestock constructed of structural foam, polyethylene, galvanized steel or other similar UV resistant material of adequate strength, with 
300 gallon capacity placed on the ground. This installation provides adequate quality and quantity of water for storage and or direct drinking access when coupled with a 
higher volume supply. All watering facilities will be constructed from approved durable materials that have a life expectancy that meets or exceeds the planned useful life 
of the installation. This watering facility will address the resource concerns of inadequate supply of water for livestock, habitat degradation, water quality, and undesirable 
plant productivity and health.

Before Situation:
This practice applies to all land uses where there is a need for new or improved watering facilities for livestock and or wildlife during the entire year, where water is not 
available in sufficient quantities at specific locations, and habitat, water quality, plant productivity and health needs to be improved.

After Situation:
A portable watering facility for livestock constructed of structural foam, polyethylene, galvanized steel or other similar UV resistant material of adequate strength, with 
300 gallon capacity placed on the ground, with all tank materials, tank plumbing and float valve, to provide adequate water storage capacity to ensure an adequate supply 
and quality of water for livestock or wildlife for storage and or direct drinking access and provides improved plant productivity and health, water quality, and habitat. All 
watering facilities are constructed from approved durable materials that have a life expectancy that meets or exceeds the planned useful life of the installation and 
installed with required plumbing. Portable tanks are ideal for management intensive grazing systems where adaptive management is required and typically increases the 
benefits realized. All needed pipelines are installed using Livestock Pipeline (516). All collectors or catchments for collecting precipitation will be addressed by using Water 
Harvesting Catchment (636). Any needed water source installation will use Water Well (642), Pumping Plant (533), Spring Development (574), or Livestock Pipeline (516) 
as appropriate. Areas around watering facilities where animal concentrations or overflow from the watering facility will cause resource concerns will be protected by using 
Heavy Use Area Protection (561) as appropriate.

Feature Measure: per tank

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $461.80

Scenario Cost/Unit: $461.80

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 2 $40.00$20.00Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

2 $41.66$20.83Hour

Materials

1050Post, Wood, CCA Treated, 4‐5" X 
7'

Wood Post, Line 4‐5" X 7', CCA Treated.  Includes materials and 
shipping only.

1 $7.98$7.98Each

1064Tank, Poly Livestock, >75 ‐ 300 
gallon

Includes tank materials and float valve 300 $348.00$1.16Gallon

1077Tank, Float Valve Assembly Float Valve, Stem, Swivel, Float Ball 1 $24.16$24.16Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 642 ‐ Water Well

Scenario #1 ‐ Well <=100 Ft

Scenario Description:
Typical construction is for the installation of a well, in areas where sufficient water is known to occur at <100 feet of depth from the ground surface. The well shall be 
drilled, dug, driven, bored, jetted or otherwise constructed to an aquifer for water supply. The purpose of the practice is to provide water for livestock or improve the 
efficiency of an existing irrigation system. An average well depth is 50 feet, using PVC or steel well casings 4‐6" in diameter. 

Before Situation:
Livestock have insufficient water or are fenced from their water source. Major resource concern is Inadequate Water for domestic animals or wildlife.

After Situation:
Sufficient water is available for livestock or wildlife. Utilize Pumping Plant (533) and Pipeline (516) as associated practices. Use Critical Area Seeding (342) where necessary 
to prevent erosion following construction activities.

Feature Measure: Depth of Well

Scenario Unit:: Foot

Scenario Typical Size: 50.0

Scenario Total Cost: $3,098.87

Scenario Cost/Unit: $61.98

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

1595Rotary Drill Rig Rotary drill rig including equipment and power unit costs. Labor not 
included.

4 $1,246.72$311.68Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

4 $83.32$20.83Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

2 $74.12$37.06Hour

Materials

1333Grout, cement Cement grout meeting ASTM specifications for well sealing.  Includes 
both neat‐cement grout and bentonite gout mixtures.  Includes 
materials, equipment and labor to place.

1 $698.79$698.79Cubic Yard

1786Well Cap, 6" Well cap, 6". Materials only. 1 $33.60$33.60Each

1804Well Casing, Plastic, 6" PVC or ABS non‐threaded well casing, 6". Materials only. 30 $195.60$6.52Foot

1810Well Casing, Metal, 6" Steel well casing, 6". Materials only. 21 $296.94$14.14Foot

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 642 ‐ Water Well

Scenario #2 ‐ Well >100‐300 Ft

Scenario Description:
Typical construction is for the installation of a well, in areas where sufficient water is known to occur at >100‐300 feet of depth from the ground surface. The well shall be 
drilled, dug, driven, bored, jetted or otherwise constructed to an aquifer for water supply. The purpose of the practice is to provide water for livestock or improve the 
efficiency of an existing irrigation system. An average well depth is 200 feet, using PVC or steel well casings 4‐6" in diameter. 

Before Situation:
Livestock have insufficient water or are fenced from their water source. Major resource concern is Inadequate Water for domestic animals or wildlife.

After Situation:
Sufficient water is available for livestock or wildlife. Utilize Pumping Plant (533) and Pipeline (516) as associated practices. Use Critical Area Seeding (342) where necessary 
to prevent erosion following construction activities.

Feature Measure: Depth of Well

Scenario Unit:: Foot

Scenario Typical Size: 200.0

Scenario Total Cost: $8,289.35

Scenario Cost/Unit: $41.45

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

1595Rotary Drill Rig Rotary drill rig including equipment and power unit costs. Labor not 
included.

16 $4,986.88$311.68Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

16 $333.28$20.83Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

8 $296.48$37.06Hour

Materials

1333Grout, cement Cement grout meeting ASTM specifications for well sealing.  Includes 
both neat‐cement grout and bentonite gout mixtures.  Includes 
materials, equipment and labor to place.

1 $698.79$698.79Cubic Yard

1786Well Cap, 6" Well cap, 6". Materials only. 1 $33.60$33.60Each

1804Well Casing, Plastic, 6" PVC or ABS non‐threaded well casing, 6". Materials only. 180 $1,173.60$6.52Foot

1810Well Casing, Metal, 6" Steel well casing, 6". Materials only. 21 $296.94$14.14Foot

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 642 ‐ Water Well

Scenario #3 ‐ Well >300‐600 Ft

Scenario Description:
Typical construction is for the installation of a well, in areas where sufficient water is known to occur at 300 ‐ 600 feet of depth from the ground surface. The well shall be 
drilled, dug, driven, bored, jetted or otherwise constructed to an aquifer for water supply. The purpose of the practice is to provide water for livestock or improve the 
efficiency of an existing irrigation system. An average well depth is 450 feet, using PVC or steel casing 4‐6" in diameter.

Before Situation:
Livestock have insufficient water or are fenced from their water source. Major resource concern is Inadequate Water for domestic animals or wildlife.

After Situation:
Sufficient water is available for livestock or wildlife. Utilize Pumping Plant (533) and Pipeline (516) as associated practices. Use Critical Area Seeding (342) where necessary 
to prevent erosion following construction activities.

Feature Measure: Depth of Well

Scenario Unit:: Foot

Scenario Typical Size: 450.0

Scenario Total Cost: $16,940.15

Scenario Cost/Unit: $37.64

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

1595Rotary Drill Rig Rotary drill rig including equipment and power unit costs. Labor not 
included.

36 $11,220.48$311.68Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

36 $749.88$20.83Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

18 $667.08$37.06Hour

Materials

1333Grout, cement Cement grout meeting ASTM specifications for well sealing.  Includes 
both neat‐cement grout and bentonite gout mixtures.  Includes 
materials, equipment and labor to place.

1 $698.79$698.79Cubic Yard

1786Well Cap, 6" Well cap, 6". Materials only. 1 $33.60$33.60Each

1804Well Casing, Plastic, 6" PVC or ABS non‐threaded well casing, 6". Materials only. 430 $2,803.60$6.52Foot

1810Well Casing, Metal, 6" Steel well casing, 6". Materials only. 21 $296.94$14.14Foot

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 642 ‐ Water Well

Scenario #4 ‐ Well >600 Ft

Scenario Description:
Typical construction is for the installation of a well, in areas where sufficient water is known to occur > 600 feet of depth from the ground surface. The well shall be drilled, 
dug, driven, bored, jetted or otherwise constructed to an aquifer for water supply. The purpose of the practice is to provide water for livestock or improve the efficiency of 
an existing irrigation system. An average well depth is 700 feet, using PVC or steel casing 4‐6" in diameter.

Before Situation:
Livestock have insufficient water or are fenced from their water source. Major resource concern is Inadequate Water for domestic animals or wildlife.

After Situation:
Sufficient water is available for livestock or wildlife. Utilize Pumping Plant (533) and Pipeline (516) as associated practices. Use Critical Area Seeding (342) where necessary 
to prevent erosion following construction activities.

Feature Measure: Depth of Well

Scenario Unit:: Foot

Scenario Typical Size: 700.0

Scenario Total Cost: $26,289.74

Scenario Cost/Unit: $37.56

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

1595Rotary Drill Rig Rotary drill rig including equipment and power unit costs. Labor not 
included.

56 $17,454.08$311.68Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

56 $1,166.48$20.83Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

28 $1,037.68$37.06Hour

Materials

1333Grout, cement Cement grout meeting ASTM specifications for well sealing.  Includes 
both neat‐cement grout and bentonite gout mixtures.  Includes 
materials, equipment and labor to place.

2 $1,397.58$698.79Cubic Yard

1786Well Cap, 6" Well cap, 6". Materials only. 1 $33.60$33.60Each

1804Well Casing, Plastic, 6" PVC or ABS non‐threaded well casing, 6". Materials only. 680 $4,433.60$6.52Foot

1810Well Casing, Metal, 6" Steel well casing, 6". Materials only. 21 $296.94$14.14Foot

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 642 ‐ Water Well

Scenario #5 ‐ Dug Well

Scenario Description:
Typical construction is for the excavation of a shallow dug well. The purpose of the practice is to provide water for livestock. A typical dug well is 4 foot in diameter and 15 
feet in depth. The well is excavated using a backhoe. Excavate to a depth where the water recharge is greater than the equipment can remove. Washed gravel is placed in 
the base of the dug opening. Concrete manhole risers are installed to hold the water. Pea gravel is placed above the washed gravel to transition to the earth backfill. The 
hole is backfilled and sloped to direct surface water away from entering the manhole cover. 

Before Situation:
Livestock have insufficient water or are fenced from their water source.

After Situation:
Sufficient water is available for livestock. Utilize Pumping Plant (533) and Pipeline (516) as associated practices. Use Critical Area Seeding (342) where necessary to prevent 
erosion following construciton activities.

Feature Measure: No.

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $14,773.77

Scenario Cost/Unit: $14,773.77

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

10 $514.70$51.47Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

10 $208.30$20.83Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12???, Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

10 $268.70$26.87Hour

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to transport and 
place.  Includes washed and unwashed gravel.

3 $93.75$31.25Cubic Yard

309Test, Standard Water Test, Well 
Water

Well Water Suitability test.  Includes materials and shipping only. 1 $44.00$44.00Each

1053Manhole, 4' x 4' Precast Manhole with base and top delivered.   4' diameter x 4' depth.  
Materials only.

5 $8,469.65$1,693.93Each

1331Aggregate, gravel, washed, pea 
gravel

Washed and graded pea gravel river stone. Includes materials and local 
delivery within 20 miles of quarry.

1 $34.45$34.45Cubic Yard

1333Grout, cement Cement grout meeting ASTM specifications for well sealing.  Includes 
both neat‐cement grout and bentonite gout mixtures.  Includes 
materials, equipment and labor to place.

7 $4,891.53$698.79Cubic Yard

1335Chlorine Liquid chlorine bleach.  Includes materials only. 5 $13.80$2.76Gallon

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 642 ‐ Water Well

Scenario #6 ‐ Remote Locations

Scenario Description:
Typical construction is for the installation of a well, in areas where sufficient water is known to occur >300 feet of depth from the ground surface. The well shall be drilled, 
dug, driven, bored, jetted or otherwise constructed to an aquifer for water supply. The purpose of the practice is to provide water for livestock. An average well depth is 
400 feet. Well casings are 4‐6" in diameter. Steel casing is installed to a depth of 400 feet. Location is remote ‐ more than 50 miles from an improved roadway.

Before Situation:
Remote locations where livestock have insufficient water or are fenced from their water source. 

After Situation:
Sufficient water is available for livestock or micro‐irrigation. Utilize Pumping Plant (533) and Pipeline (516) as associated practices. Use Critical Area Seeding (342) where 
necessary to prevent erosion following construciton activities.

Feature Measure: Depth of Well

Scenario Unit:: Foot

Scenario Typical Size: 400.0

Scenario Total Cost: $18,917.10

Scenario Cost/Unit: $47.29

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

1595Rotary Drill Rig Rotary drill rig including equipment and power unit costs. Labor not 
included.

40 $12,467.20$311.68Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

40 $833.20$20.83Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

20 $741.20$37.06Hour

Materials

1333Grout, cement Cement grout meeting ASTM specifications for well sealing.  Includes 
both neat‐cement grout and bentonite gout mixtures.  Includes 
materials, equipment and labor to place.

2 $1,397.58$698.79Cubic Yard

1786Well Cap, 6" Well cap, 6". Materials only. 1 $33.60$33.60Each

1804Well Casing, Plastic, 6" PVC or ABS non‐threaded well casing, 6". Materials only. 380 $2,477.60$6.52Foot

1810Well Casing, Metal, 6" Steel well casing, 6". Materials only. 21 $296.94$14.14Foot

Mobilization

1043Mobilization, Material, distance > 
50 miles

Mobilization cost of materials for special cases where the distance from 
the supplier delivery point to the job site exceeds 50 miles. The costs 
for shipping by UPS or bulk freight shipping to a location within 50 
miles of the job site have already been i

200 $200.00$1.00Dollar

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2 $469.78$234.89Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 645 ‐ Upland Wildlife Habitat Management

Scenario #1 ‐ Monitoring and Mgmt, Low Intensity, no FI

Scenario Description:
Setting is grazinglands with the potential to provide upland wildlife habitat and that potential is not currently being captured. The identified upland wildlife habitat 
limiting factors can be restored, enhanced or created, with the application of this practice alone, or in combination with other supporting and facilitating practices. 
Monitoring will be used to determine if the conservation system meets or exceeds the minimum quality criteria for the targeted wildlife. Management will be 
implemented based on the findings of the habitat assessment and monitoring. Upland wildlife habitat management and monitoring needed to treat the resource concerns 
requires no training, no qualitative data assessment, no water quality monitoring and is low in complexity and intensity. Examples of prescribed monitoring, include but 
are not limited to: photo points taken, use documentation by livestock, regeneration/breeding success, completing an annual management records log, documenting 
wildlife sightings, documenting location and species of invasive plants and condition of vegetative and structural treatments. No decision or treatment associated with this 
practice or facilitating practices will require income foregone. The planner will specify locations and identify the methods to the customer who will implement the 
monitoring and management plan. Facilitating practices may include but not limited to: 314, 315, 327, 342, 380, 384, 390, 391, 422, 472, 490, 511, 528, 550, 612, 647, 650, 
654, 660, 666. 

Before Situation:
Existing degraded plant conditions and resulting inadequate habitat for fish and wildlife have resulting in low use of the area by target and associated upland wildlife 
species. 

After Situation:
Based on the results of a State‐approved upland wildlife habitat assessment process, the application of upland wildlife habitat management efforts and prescribed 
monitoring have been implemented. With the application of this practice alone, or in combination with other supporting and facilitating practices, the inadequate upland 
wildlife habitat conditions have addressed. Monitoring has maximized the benefits of the needed upland wildlife habitat treatment efforts. 

Feature Measure: Acres Managed and Monitored

Scenario Unit:: Acre

Scenario Typical Size: 100.0

Scenario Total Cost: $554.38

Scenario Cost/Unit: $5.54

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

937Chainsaw Equipment and power unit costs.  Labor not included. 1 $4.01$4.01Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 6 $120.00$20.00Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

6 $124.98$20.83Hour

235Specialist Labor Labor requiring a specialized skill set: Includes Agronomists, Foresters, 
Biologists, etc. to provide additional technical information during the 
planning and implementation of the practice. Does not include NRCS or 
TSP services.

3 $288.51$96.17Hour

Materials

298Miscellaneous, containers, traps, 
etc.

Pheromone Traps, Culture container with lid.  Includes materials and 
shipping only.

4 $16.88$4.22Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 645 ‐ Upland Wildlife Habitat Management

Scenario #2 ‐ Monitoring and Mgmt, Medium Intensity with FI

Scenario Description:
Setting is grazinglands with the potential to provide upland wildlife habitat and that potential is not currently being captured. The identified upland wildlife habitat 
limiting factors can be restored, enhanced or created, with the application of this practice alone, or in combination with other supporting and facilitating practices. 
Monitoring will be used to collect information/data that will result in adaptive management adoption. Upland wildlife habitat management and monitoring needed to 
treat the resource concerns may require training, no qualitative data assessment, no water quality monitoring and is medium in complexity and intensity. Examples of 
monitoring, include but are not limited to: photo points taken, use documentation by livestock, regeneration/breeding success, completing an annual management 
records log, documenting wildlife sightings, documenting location and species of invasive plants and condition of vegetative and structural treatments. Decisions or 
treatments associated with this practice or facilitating practices will require income foregone due to the deferment of livestock. The planner will specify locations and 
identify the methods to the customer who will implement the monitoring and management plan. Facilitating practices may include but not limited to: 314, 315, 327, 342, 
380, 384, 390, 391, 422, 472, 490, 511, 528, 550, 612, 647, 650, 654, 660, 666. 

Before Situation:
Existing degraded plant conditions and resulting inadequate habitat for fish and wildlife have resulting in low use of the area by target and associated upland wildlife 
species. 

After Situation:
Based on the results of a State‐approved upland wildlife habitat assessment process, the application of upland wildlife habitat management efforts and prescribed 
monitoring have been implemented. With the application of this practice alone, or in combination with other supporting and facilitating practices, the inadequate upland 
wildlife habitat conditions have addressed. Monitoring has maximized the benefits of the needed upland wildlife habitat treatment efforts.

Feature Measure: Acres Managed and Monitored.

Scenario Unit:: Acre

Scenario Typical Size: 100.0

Scenario Total Cost: $1,892.78

Scenario Cost/Unit: $18.93

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing interaction and 
exchange of information among a usually small number of participants.

1 $63.92$63.92Each

Equipment Installation

937Chainsaw Equipment and power unit costs.  Labor not included. 6 $24.06$4.01Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 6 $120.00$20.00Hour

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 50 $832.50$16.65Animal 
Unit Month

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

12 $249.96$20.83Hour

235Specialist Labor Labor requiring a specialized skill set: Includes Agronomists, Foresters, 
Biologists, etc. to provide additional technical information during the 
planning and implementation of the practice. Does not include NRCS or 
TSP services.

6 $577.02$96.17Hour

Materials

298Miscellaneous, containers, traps, 
etc.

Pheromone Traps, Culture container with lid.  Includes materials and 
shipping only.

6 $25.32$4.22Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 645 ‐ Upland Wildlife Habitat Management

Scenario #3 ‐ Monitoring and Mgmt, High Intensity with FI

Scenario Description:
Setting is grazinglands with the potential to provide upland wildlife habitat and that potential is not currently being captured. The identified upland wildlife habitat 
limiting factors can be restored, enhanced or created, with the application of this practice alone, or in combination with other supporting and facilitating practices. 
Monitoring will be used to determine if the conservation system meets or exceeds the minimum quality criteria for the targeted wildlife. Management will be 
implemented based on the findings of the habitat assessment and monitoring. Upland wildlife habitat management and monitoring needed to treat the resource concerns 
may require training, qualitative data assessment, water quality monitoring and is high in complexity and intensity. Examples of prescribed monitoring, include but are not 
limited to: qualitative data assessment or water quality monitoring, photo points taken, use documentation by livestock, regeneration/breeding success, completing an 
annual management records log, documenting wildlife sightings, documenting location and species of invasive plants and condition of vegetative and structural 
treatments. Decisions or treatments associated with this practice or facilitating practices will require income foregone. The planner will specify locations and identify the 
methods to the customer who will implement the monitoring and management plan. Facilitating practices may include but not limited to: 314, 315, 327, 342, 380, 384, 
390, 391, 422, 472, 490, 511, 528, 550, 612, 647, 650, 654, 660, 666. 

Before Situation:
Existing degraded plant conditions and resulting inadequate habitat for fish and wildlife have resulting in low use of the area by target and associated upland wildlife 
species. 

After Situation:
Based on the results of a State‐approved upland wildlife habitat assessment process, the application of upland wildlife habitat management efforts and prescribed 
monitoring have been implemented. With the application of this practice alone, or in combination with other supporting and facilitating practices, the inadequate upland 
wildlife habitat conditions have addressed. Monitoring has maximized the benefits of the needed upland wildlife habitat treatment efforts.

Feature Measure: Acres Managed and Monitored.

Scenario Unit:: Acre

Scenario Typical Size: 100.0

Scenario Total Cost: $2,830.26

Scenario Cost/Unit: $28.30

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing interaction and 
exchange of information among a usually small number of participants.

2 $127.84$63.92Each

Equipment Installation

937Chainsaw Equipment and power unit costs.  Labor not included. 8 $32.08$4.01Hour

939Truck, Pickup Equipment and power unit costs.  Labor not included. 8 $160.00$20.00Hour

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 50 $832.50$16.65Animal 
Unit Month

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, welders, 
electricians, conservation professionals involved with data collection, 
monitoring, and or record keeping, etc.

8 $244.96$30.62Hour

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

16 $333.28$20.83Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

8 $296.48$37.06Hour

235Specialist Labor Labor requiring a specialized skill set: Includes Agronomists, Foresters, 
Biologists, etc. to provide additional technical information during the 
planning and implementation of the practice. Does not include NRCS or 
TSP services.

8 $769.36$96.17Hour

Materials

298Miscellaneous, containers, traps, 
etc.

Pheromone Traps, Culture container with lid.  Includes materials and 
shipping only.

8 $33.76$4.22Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 645 ‐ Upland Wildlife Habitat Management

Scenario #4 ‐ Monitoring and Management, Low Intensity with Foregone Income 

Scenario Description:
Setting is a grazinglands with the potential to provide habitat for species of plants and animals identified as Rare and Declining and the habitat potential is not currently 
being captured. The identified habitat limiting factors can be restored, enhanced or created, with the application of this practice alone, or in combination with other 
supporting and facilitating practices. Monitoring will be used to determine if the conservation system meets or exceeds the minimum quality criteria for the targeted 
wildlife. Management will be implemented based on the findings of the habitat assessment and monitoring. Habitat management and monitoring needed to treat the 
resource concerns requires no training, no qualitative data assessment, no water quality monitoring and is low in complexity and intensity. Examples of prescribed 
monitoring, include but are not limited to: photo points taken, use documentation by livestock, regeneration/breeding success, completing an annual management 
records log, documenting wildlife sightings, documenting location and species of invasive plants and condition of vegetative and structural treatments. No decision or 
treatment associated with this practice or facilitating practices will require income foregone. The planner will specify locations and identify the methods to the customer 
who will implement the monitoring and management plan. 

Before Situation:
Existing degraded plant conditions and resulting inadequate habitat for fish and wildlife have resulted in low use of the area by target species identified as Rare and 
Declining and associated species. 

After Situation:
Based on the results of a State‐approved upland wildlife habitat assessment process, the application of habitat management efforts and prescribed monitoring have been 
implemented. With the application of this practice alone, or in combination with other supporting and facilitating practices, the inadequate habitat conditions have been 
addressed. Monitoring has maximized the benefits of the needed habitat treatment efforts.

Feature Measure: Acres Managed and Monitored.

Scenario Unit:: Acre

Scenario Typical Size: 100.0

Scenario Total Cost: $1,021.14

Scenario Cost/Unit: $10.21

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 4 $80.00$20.00Hour

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use 50 $832.50$16.65Animal 
Unit Month

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

4 $83.32$20.83Hour

Materials

298Miscellaneous, containers, traps, 
etc.

Pheromone Traps, Culture container with lid.  Includes materials and 
shipping only.

6 $25.32$4.22Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 645 ‐ Upland Wildlife Habitat Management

Scenario #285 ‐ Establishment of seasonal wildlife forage or cover on cropland, no FI

Scenario Description:
This typical scenario occurs on cropland. The habitat assessment identifed the need to provide seasonal forage or cover for target wildlife species or guild. This habitat 
need will be met through the establishment of annual food plants or cover plants by planting of seed. The typical scenario for seasonal forage or cover will be established 
outside of crop season, thus FI is not needed. Seedbed preparation (light tilliage) will be furthered by firming the seed bed by cultipacking the site. The only fertilizer need 
is N as this is cropland and P and K levels are sufficient. Cropland, so mobilization of equipment not needed.

Before Situation:
Cropland that fails to provided food or cover for target species at the proper location and season to meet the needs of wildlife.

After Situation:
The availability of high‐quality seasonal forage or seasonal cover for the target wildlife species is provided. Target wildlife health is improved and populations are 
increased.

Feature Measure: acre

Scenario Unit:: Acre

Scenario Typical Size: 10.0

Scenario Total Cost: $1,074.90

Scenario Cost/Unit: $107.49

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes equipment, 
power unit and labor costs.

10 $102.30$10.23Acre

950Fertilizer, ground application, dry 
bulk

Dry bulk fertilizer application performed by ground equipment.  
Includes equipment, power unit and labor costs.

10 $60.80$6.08Acre

960Seeding Operation, No Till/Grass 
Drill

No Till drill or grass drill for seeding.  Includes equipment, power unit 
and labor costs.

10 $196.10$19.61Acre

1100Cultipacking Includes equipment, power unit and labor costs. 10 $70.70$7.07Acre

Materials

70Nitrogen (N), Ammonium Sulfate Price per pound of N supplied by Ammonium Sulfate.  Price is not per 
pound of total product applied, no conversion is needed.

60 $60.00$1.00Pound

2320Five Species Mix, Cool Season, 
Annual Grasses and Legumes

Cool season, introduced grass and legume mix.   Includes material and 
shipping only.

10 $585.00$58.50Acre



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 645 ‐ Upland Wildlife Habitat Management

Scenario #286 ‐ Establishment of seasonal forage or cover for wildlife on cropland, with FI

Scenario Description:
The habitat assessment identified the need to provide seasonal forage or cover for target wildlife species or guild. This habitat needs will be met through the 
establishment of annuals by planting of seed. The typical scenario is for cropland. Seed bed preparation is limited to one light disking, furthered by firming the seed bed by 
cultipacking the site. The only fertilizer need is N as this is cropland and P and K levels are sufficient. These wildlife forages or seasonal cover will be be available for 
wildlife during the cropping seasion, and are in lieu of the cash crops typically planted on the field. Thus, income from the cash crop will be foregone for a year.

Before Situation:
Cropland does not provide forage or cover needed for wildlife during the season on dearth.

After Situation:
Annual wildlife forages are planted in lieu of a cash crop. Target wildlife health is improved and populations are increased.

Feature Measure: acre

Scenario Unit:: Acre

Scenario Typical Size: 10.0

Scenario Total Cost: $4,629.30

Scenario Cost/Unit: $462.93

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes equipment, 
power unit and labor costs.

10 $102.30$10.23Acre

950Fertilizer, ground application, dry 
bulk

Dry bulk fertilizer application performed by ground equipment.  
Includes equipment, power unit and labor costs.

10 $60.80$6.08Acre

960Seeding Operation, No Till/Grass 
Drill

No Till drill or grass drill for seeding.  Includes equipment, power unit 
and labor costs.

10 $196.10$19.61Acre

Foregone Income

1959FI, Corn Dryland Dryland Corn is Primary Crop 5 $1,937.95$387.59Acre

1961FI, Soybeans Dryland Dryland Soybeans is Primary Crop 5 $1,687.15$337.43Acre

Materials

70Nitrogen (N), Ammonium Sulfate Price per pound of N supplied by Ammonium Sulfate.  Price is not per 
pound of total product applied, no conversion is needed.

60 $60.00$1.00Pound

2320Five Species Mix, Cool Season, 
Annual Grasses and Legumes

Cool season, introduced grass and legume mix.   Includes material and 
shipping only.

10 $585.00$58.50Acre



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 645 ‐ Upland Wildlife Habitat Management

Scenario #287 ‐ Establishment of seasonal forage or cover for wildlife on non‐cropland.

Scenario Description:
The habitat assessment identifies the need to provide seasonal forage or cover for target wildlife species or guild. This habitat need will be met through the establishment 
of annual plants by planting of seed. The typical scenario is that this activity will occur on herbaceous areas, not currently in cropland. Due to existing dense vegetation, 
these area will need to be mowed 2‐3 weeks prior to disking (primarily disking), then followed by a light disking. Seed bed preparation will be furthered by firming the 
seed bed by cultipacking the site. Mixed fertilizer is required to establish planted wildlife seasonal forage or seasonal cover..

Before Situation:
The existing habitat has an excess of herbaceous perineal habitat, but is lacking high‐quality seasonal forage, or the existing cover is too dense and cover conditions found 
in annual plant communities are absent.

After Situation:
The availability of high‐quality seasonal forage, or cover condition common in annual plant communities is provided and target wildlife health and populations are 
increased.

Feature Measure: acre

Scenario Unit:: Acre

Scenario Typical Size: 10.0

Scenario Total Cost: $1,568.48

Scenario Cost/Unit: $156.85

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

940Mower, Bush Hog Equipment and power unit costs.  Labor not included. 3 $142.98$47.66Hour

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes equipment, 
power unit and labor costs.

20 $204.60$10.23Acre

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes equipment, 
power unit and labor costs.

10 $152.50$15.25Acre

950Fertilizer, ground application, dry 
bulk

Dry bulk fertilizer application performed by ground equipment.  
Includes equipment, power unit and labor costs.

10 $60.80$6.08Acre

960Seeding Operation, No Till/Grass 
Drill

No Till drill or grass drill for seeding.  Includes equipment, power unit 
and labor costs.

10 $196.10$19.61Acre

1100Cultipacking Includes equipment, power unit and labor costs. 10 $70.70$7.07Acre

Materials

70Nitrogen (N), Ammonium Sulfate Price per pound of N supplied by Ammonium Sulfate.  Price is not per 
pound of total product applied, no conversion is needed.

100 $100.00$1.00Pound

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  Price is not per 
pound of total product applied, no conversion is needed.

60 $34.20$0.57Pound

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound of total 
product applied, no conversion is needed.

60 $21.60$0.36Pound

2320Five Species Mix, Cool Season, 
Annual Grasses and Legumes

Cool season, introduced grass and legume mix.   Includes material and 
shipping only.

10 $585.00$58.50Acre



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 649 ‐ Structures for Wildlife

Scenario #1 ‐ Nesting Box, Small no pole

Scenario Description:
A structure is provided to support the nesting and rearing of smaller targeted species, such as bees and birds, and is directly mounted to a tree, building or other structure. 
Addresses resource concern for wildlife of inadequate cover/shelter

Before Situation:
The area lacks sufficient nesting habitat sites (natural cavities). A suitable location to mount the box is available.

After Situation:
The installation of nesting and rearing boxes support the life‐cycle needs of targeted speces, such as birds, bats and pollinators. These structures/features enhance 
habitat, cover, and improve species survivability.

Feature Measure: Number of structures

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $41.19

Scenario Cost/Unit: $41.19

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

0.5 $10.42$20.83Hour

Materials

251Habitat Box, Bird Bluebird nesting box to increase nesting success.  Each is 1‐1/2" x 6" x 
12‐1/2" w/ 1‐1/2" diameter opening.  Includes materials and shipping.

1 $30.77$30.77Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 649 ‐ Structures for Wildlife

Scenario #2 ‐ Nesting Box, Small, with wood pole

Scenario Description:
Constructing a nest box and mounting on a pole. A structure is provided to support the nesting and rearing of targeted species, such as pollinators and birds. Trees, 
buildings or other structures are not available. These structures are designed to meet targeted species biology and life history needs. Addresses Resource Concern: 
Inadequate Cover/Shelter.

Before Situation:
This area lacked sufficient nesting sites to support viable populations of targeted species. Location and conditions suggest that predator guards are not needed.

After Situation:
The installation nesting and rearing boxes support the life‐cycle needs of targeted speces, such as blue birds and waterfowl. Location and conditions suggest that predator 
guards are not needed. These structures/features enhance habitat, cover, and improve species survivability.

Feature Measure: Number of structures with poles.

Scenario Unit:: Number

Scenario Typical Size: 1.0

Scenario Total Cost: $61.49

Scenario Cost/Unit: $61.49

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

0.75 $15.62$20.83Hour

Materials

12Post, Wood, CCA treated, 6" x 8' Wood Post, End 6" X 8', CCA Treated.  Includes materials and shipping 
only.

1 $15.10$15.10Each

251Habitat Box, Bird Bluebird nesting box to increase nesting success.  Each is 1‐1/2" x 6" x 
12‐1/2" w/ 1‐1/2" diameter opening.  Includes materials and shipping.

1 $30.77$30.77Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 649 ‐ Structures for Wildlife

Scenario #3 ‐ Nesting Box, Large

Scenario Description:
A structure is provided to support the nesting and rearing of larger targeted species such as waterfowl, bats and barn owls, and is directly mounted to a tree, building or 
other structure. These structures are designed to meet targeted species biology and life history needs. Addresses Resource Concern: Inadequate Cover/Shelter.

Before Situation:
The area lacks sufficient overall habitat conditions to support viable populations of targeted species. A suitable location to mount the box is available. Predator guards not 
needed.

After Situation:
The installation of nesting and rearing boxes support the life‐cycle needs of targeted species, such as birds, bats and pollinators. Because of suitable location and 
conditions the nesting box can be directly mounted such as on a tree or building, thereby eliminating the need for mounting poles and predator guards. Species such as 
cavity dwelling birds and pollinators use this approach, but this treatment is not limited to those species. These structures/features enhance habitat, cover, and improve 
species survivability.

Feature Measure: Number of structures.

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $82.64

Scenario Cost/Unit: $82.64

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

0.5 $10.42$20.83Hour

Materials

1449Habitat Box, waterfowl Wood Duck Box, typically 24" x 11" x 12" with 4" wide oval entrance, 
single.  Includes material and shipping only.

1 $72.22$72.22Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 649 ‐ Structures for Wildlife

Scenario #4 ‐ Nesting Box or Rapture Perch, Large, with Pole

Scenario Description:
Constructing a nest box or rapture perch on a steel pole with a predator guard where needed. A structure is provided to support the nesting and rearing of larger targeted 
species such as woodducks, bats, barn owls or to provide needed perches or nesting structures for raptures. Addresses Resource Concern: Inadequate Cover/Shelter.

Before Situation:
The area lacks sufficient overall nesting sites to support viable populations of targeted species. Predator guards provide needed protection of target species during nesting 
and rearing.

After Situation:
The installation of pole mounted nesting and rearing boxes support the life‐cycle needs of targeted species, such as bats and waterfowl. 

Feature Measure: Number of structures

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $242.89

Scenario Cost/Unit: $242.89

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by chute 
placement. Typical strength is 3000 to 4000 psi.  Includes materials, 
labor and equipment to transport, place and finish.

0.1 $11.88$118.84Cubic Yard

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. 0.5 $12.98$25.96Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

1.5 $31.25$20.83Hour

Materials

256Pipe, steel, galvanized, threaded, 
1 1/4", schedule 40

Spec. A‐53, includes coupling and clevis hanger assembly sized for 
covering, 10' OC

10 $75.30$7.53Foot

1449Habitat Box, waterfowl Wood Duck Box, typically 24" x 11" x 12" with 4" wide oval entrance, 
single.  Includes material and shipping only.

1 $72.22$72.22Each

1461Predator Guard Predator guards (i.e. stove pipes, cone, hole guard, etc.) for habitat 
boxes. Materials only.  Includes material and shipping only.

1 $39.26$39.26Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 649 ‐ Structures for Wildlife

Scenario #5 ‐ Escape Ramp

Scenario Description:
Retrofit an existing watering trough/tank with an appropriately designed and installed wildlife escape ramp to reduce wildlife mortality and maintain water quality within 
the watering facility.

Before Situation:
Existing watering facilities lack escape potential for wildlife. This results in death of the small wildlife accessing the facility for water, and resulting poor water quality as 
the animal decays.

After Situation:
Watering facilities provide wildlife safe access. Water quality is improved within the watering facility and wildlife mortality is reduced.

Feature Measure: Each Ramp

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $35.12

Scenario Cost/Unit: $35.12

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

0.5 $10.42$20.83Hour

Materials

242Wildlife Escape Ramp Pool size 15' x 30', for small mammals less than one pound 1 $24.70$24.70Each



USDA ‐ Natural Resources Conservation Service  Arizona             

Practice: 649 ‐ Structures for Wildlife

Scenario #6 ‐ Fence Markers, Vinyl Undersill 

Scenario Description:
Existing fences are retrofitted with vinyl markers that increase wire visibility and reduce mortality due to collision for wildlife species of concern. Markers are installed 
approximately every 3 feet along top wire. Scenario is typically implemented along fences in potential high risk areas (red areas in SGI Fence Collision Risk Model) or where 
a known problem exists. 

Before Situation:
Wire fences located in high risk areas pose a collision threat to wildlife of special concern. 

After Situation:
Fence related mortality of species of special concern is reduced.

Feature Measure: feet of fence marked

Scenario Unit:: Foot

Scenario Typical Size: 1,320.0

Scenario Total Cost: $196.33

Scenario Cost/Unit: $0.15

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. 0.5 $12.98$25.96Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

5 $104.15$20.83Hour

Materials

241Vinyl Undersill Strips Marking material using the "undersill" strips of vinyl siding.  Priced per 
foot of fence per each wire.  Materials only.

1320 $79.20$0.06Foot
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Practice: 649 ‐ Structures for Wildlife

Scenario #7 ‐ Brush Pile ‐ Small

Scenario Description:
Small brush piles are created to provide shrubby/woody escape cover for wildlife. Pushing or cutting of select small trees and placement in selected locations to provide 
wildlife cover. Typical scenario of 10' x 20' area for structure covered by interlocking limbs of trees less than 12 inches in diameter. 

Before Situation:
The existing habitat lacks escape, ground nesting and safe loafing cover.

After Situation:
Small brush piles provide needed escape, ground nesting and safe loafing cover for targeted wildlife species.

Feature Measure: brush piles 

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $30.98

Scenario Cost/Unit: $30.98

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. Equipment and 
power unit costs. Labor not included.

0.5 $20.48$40.95Hour

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

0.5 $10.51$21.01Hour
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Practice: 649 ‐ Structures for Wildlife

Scenario #8 ‐ Brush Pile ‐ Large

Scenario Description:
Downed tree structures are created to provide shrubby/woody escape cover for wildlife. Existing sod will be killed prior to placement of tree structures. Felling of select 
trees and placement in selected locations to provide wildlife cover. Typical scenario of 30' x 50' area for structure covered by interlocking limbs of trees at least 12" in 
diameter. 

Before Situation:
The existing habitat lacks escape, ground nesting and safe loafing cover.

After Situation:
Large brush piles provide needed escape, ground nesting and safe loafing cover for targeted wildlife species.

Feature Measure: brush piles 

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $128.46

Scenario Cost/Unit: $128.46

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. Equipment and 
power unit costs. Labor not included.

1 $40.95$40.95Hour

937Chainsaw Equipment and power unit costs.  Labor not included. 1 $4.01$4.01Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

3 $62.49$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

1 $21.01$21.01Hour
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Practice: 649 ‐ Structures for Wildlife

Scenario #9 ‐ Raptor Perch Pole

Scenario Description:
A structure is provided to improve wildlife habitat by providing a raptor perch. These structures are designed to meet targeted species biology and life history needs. Poles 
are typically 12 to 15 feet above the ground surface, and buried 3 ft or more.

Before Situation:
These structures are targeted for areas that lack sufficient overall habitat conditions to support viable populations of targeted species. Insufficient perch locations are 
available.

After Situation:
The installation of a raptor perch pole enhances the overall habitat needs of targeted species. These structures/features enhance habitat and improve species survivability.

Feature Measure: Number

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $516.10

Scenario Cost/Unit: $516.10

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

1 $20.83$20.83Hour

Materials

257Pipe, steel, galvanized, threaded, 
2", schedule 40

Spec. A‐53, includes coupling and clevis hanger assembly sized for 
covering, 10' OC

18 $484.20$26.90Foot

1226Concrete mix, bag Pre‐mixed dry concrete mix in 60 pound bag. Materials only. 3 $11.07$3.69Each
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Practice: 649 ‐ Structures for Wildlife

Scenario #10 ‐ Burrowing Owl Burrow

Scenario Description:
A structure is provided to improve wildlife habitat by providing a burrowing owl burrow. These structures are designed to meet targeted species biology and life history 
needs. Two nesting locations are provided per site. Each nesting site has two points of access. The two nest locations may also be connected. 

Before Situation:
These structures are targeted for areas that lack sufficient overall habitat conditions to support viable populations of targeted species. Insufficient natural burrow 
locations are available.

After Situation:
The installation of a burrowing owl burrow enhances the overall habitat needs of targeted species. These structures/features enhance habitat and improve species 
survivability.

Feature Measure: Number

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $369.16

Scenario Cost/Unit: $369.16

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

2 $102.94$51.47Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

2 $41.66$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

2 $42.02$21.01Hour

Materials

980Pipe, PVC, 6", SCH 40 Materials:  ‐ 6" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 24 $148.80$6.20Foot

1270Pipe, HDPE, 4", PCPT, Single Wall Pipe, Corrugated Plastic Tubing, Single Wall, Perforated, 4" diameter ‐ 
ASTM F405. Material cost only.

60 $28.20$0.47Foot

1758Bucket, 5 gal 5 gallon plastic bucket. Materials only. 2 $5.54$2.77Each
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Practice: 649 ‐ Structures for Wildlife

Scenario #11 ‐ Lunkers

Scenario Description:
A structure is provided to improve aquatic habitat by providing alternative cover when natural cover is not readily available. These structures are designed to enhance 
habitat by simulating an overhanging/undercut bank. The resulting cavity provides cover and temperature attenuation to support aquatic organism biology and life history 
needs. A structure made of wood is placed at the toe of a slope on a rock base. The structure is then weighted with rock and covered. 

Before Situation:
These structures are targeted for areas that lack sufficient cover and overall habitat conditions to support the life cycle needs of numerous aquatic organisms. 

After Situation:
The installation of lunkers, typically in groups of three, provide improved cover. These structures improve species survivability by providing cover and temperature 
attenuation. Typical installation is a group of three lunkers that are typically 8 ft long and 2 ft wide. Structures are typically located downstream of the apex of a bend to 
promote flow through the structure and minimize depostion of sediments. 

Feature Measure: Number

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $2,916.84

Scenario Cost/Unit: $2,916.84

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity range of 0.8 to 
1.5 CY. Equipment and power unit costs. Labor not included.

8 $835.52$104.44Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

16 $333.28$20.83Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12???, Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

16 $429.92$26.87Hour

Materials

1200Rock Riprap, graded, angular, 
material and shipping

Graded Rock Riprap for all gradation ranges.  Includes materials and 
delivery only.

22 $670.12$30.46Ton

1612Lumber, planks, posts and 
timbers, untreated, rot resistant

Untreated dimension lumber with nominal thickness greater than 2" 
milled from rot resistant species such as cedar. Includes lumber and 
fasteners.  Does not include labor.

270 $648.00$2.40Board Foot
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Practice: 649 ‐ Structures for Wildlife

Scenario #12 ‐ Brush and Rock Piles

Scenario Description:
A brush pile or rock pile provides improved wildlife habitat by providing resting and escape cover. These structures are located and constructed to meet targeted species 
biology and life history needs. While size varies, brush piles are typically 10 ft in diameter and 6 ft high at the center. Multiples brush piles are better than one larger pile, 
and two to four piles per acre of area adjacent to woodlands is desirable. Piles are typically 200 to 300 ft apart. Stumps, logs, rocks and pipes are typically placed at the 
bottom with limbs and leaves placed on top, thereby allowing easy access to the bottom of the pile. These piles can provide nesting habitat, resting areas, concealment, 
and protection from some predators for birds, rabbits, and other small mammals. Rock piles provide shelter and basking areas for amphibians and reptiles such as frogs, 
lizards, salamanders and snakes. Large rocks are typically placed at the bottom. Often depressions are dug in the ground surface and covered with flat rocks to create 
temporary pools for breeding frogs and salamanders. Rocks absorb heat in the day and radiate heat at night. Materials for brush and rock piles are collected locally.

Before Situation:
These structures are targeted for areas that lack sufficient overall habitat conditions to support viable populations of targeted species. Insufficient ground cover is 
available for resting, basking, and escape cover. Existing brushy cover is is lacking or not well distributed.

After Situation:
The installation of a brush piles and rock piles enhances the overall habitat needs of numerous terrestrial species. These structures/features enhance habitat and improve 
species survivability. By providing resting, basking, and escape cover, larger open spaces are more effectively used by ground nesting birds, amphibians, reptiles,and small 
mammals. Increased cover reduces predation.

Feature Measure: Number

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $24.84

Scenario Cost/Unit: $24.84

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

937Chainsaw Equipment and power unit costs.  Labor not included. 1 $4.01$4.01Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

1 $20.83$20.83Hour
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Practice: 649 ‐ Structures for Wildlife

Scenario #13 ‐ Nesting Islands (set of 3)

Scenario Description:
This practice involves constructing, maintaining, and monitoring loafing structures to provide nesting/loafing cover for waterbirds, reptiles, and amphibians. This practice 
applies to croplands grown to rice or other flooded cropland capable of water level management. A habitat appraisal guide has identified that nesting/loafing cover is a 
limiting factor for shorebirds, waterbirds, waterfowl, or other wetland wildlife and where natural recovery of that habitat element is either unlikely or will take many years 
to naturally develop. Each island will be a minimum of 800 sqft above the waterline with slopes of between 8:1 and 10:1 with a one foot freeboard. There will be one 
created island per 10 acres with a minimum of three islands per project. Vegetated areas can be used for breeding waterfowl; encourage non‐vegetated areas for breeding 
shorebirds. Resource Concern: Inadequate Habitat for Fish and Wildlife.

Before Situation:
This practice applies to croplands grown to rice or other crops capable of being managed for shallow water management objectives, where a habitat appraisal guide has 
identified that nesting/loafing cover is a limiting factor for shorebirds, waterbirds, waterfowl, or other wetland wildlife and where natural recovery of that habitat element 
is either unlikely or will take many years to naturally develop.

After Situation:
3 islands constructed to a minimum of 800 sqft above the waterline with slopes of between 8:1 and 10:1 with a one foot freeboard. There will be one created island per 10 
acres. Three island minimum per project. Creating islands provides suitable nesting/ loafing areas withing the flooded agricultural fields and offsets the lack of protected 
uplands for nesting or loafing shorebirds, waterfowl, reptiles, and amphibians. 

Feature Measure: 3 Nesting Islands

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $4,337.49

Scenario Cost/Unit: $4,337.49

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

928Dozer, 200 HP Track mounted Dozer with horsepower range of 160 to 250. Equipment 
and power unit costs. Labor not included.

20 $3,565.20$178.26Hour

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12???, Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

20 $537.40$26.87Hour

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1 $234.89$234.89Each
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Practice: 649 ‐ Structures for Wildlife

Scenario #14 ‐ Snag Creation

Scenario Description:
Create snags from existing live trees to provide nesting, foraging, perching, thermal cover, and display habitat for target species such as cavity nesting birds (woodpeckers, 
songbirds, wood duck, etc), small mammals (shrew, chipmunk, flying squirrel, bats, etc.), amphibians and reptiles and bumble bees. Trees must be at least 12” DBH. 
Resulting snag will be a minimum of 25’ tall. Snag creation methods may include girdling, chemical injection, or high topping. 

Before Situation:
These structures are targeted for areas that lack sufficient snag habitat conditions to support viable populations of targeted species. Insufficient cavity nests, foraging, and 
perching habitat exists on the planning unit. Existing snag habitat is lacking or not well distributed.

After Situation:
Snag creation enhances the overall habitat condition for numerous terrestrial species. These structures/features enhance habitat and improve species survivability. By 
providing cavity nesting sites, invertebrate foraging area, perching/hunting opportunities, and thermal cover/escape cover, larger open spaces are more effectively used 
by cavity nesting birds and pollinators, amphibians, reptiles,and small mammals. Increased cover reduces predation.

Feature Measure: Number of snags

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $22.84

Scenario Cost/Unit: $22.84

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

937Chainsaw Equipment and power unit costs.  Labor not included. 0.5 $2.01$4.01Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

1 $20.83$20.83Hour
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Practice: 649 ‐ Structures for Wildlife

Scenario #15 ‐ Downed Large Wood‐Upland

Scenario Description:
Large log is placed on the upland or riparian forest floor to provide cover, denning, thermal regulation, and/or forage sites for wildlife species such as small mammals, 
amphibians, and game birds. Large wood is defined as a minimum log diameter of 12" and 20 ft long lenght. Forest terrian is moderate with existing forest road 
infrastructure. Log sections are cut on site or hauled. Installation of downed logs deemed necessary following a Wildlife Habitat Evaulation score below planning critiera 
level. Primary Resouce concern is Inadequate Habitat for Fish or Wildlife‐habitat degradation. This practice may be installed alone or in combination with facilitating 
practices. Facilitating practices may include but not limited to: 382, 391,612, 660 and 666. 

Before Situation:
A habitat assessment (using State Office approved habitat assessment method, protocol or tool) has indicated a need for increased structural complexity in the forest 
understory to bring one or more habitat limiting factors under Inadequate Habitat for Fish or Wildlife, up to planning criteria. Upland habitat limiting factors include 
quality, quantity and continuity of forage, cover, shelter, space and water avalability. The structures can be installed within a quarter mile of a driveable road and terrain is 
gentle to moderate.

After Situation:
Installation of downed large wood brings the identified deficient habitat limiting factors up to planning criteria. The practice is installed using general labor with minimal 
supervision or skilled labor without supervision with use of common hand tools and small equipment; 

Feature Measure: Number of stems large wood

Scenario Unit:: Each

Scenario Typical Size: 1.0

Scenario Total Cost: $325.04

Scenario Cost/Unit: $325.04

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. Equipment and 
power unit costs. Labor not included.

0.5 $20.48$40.95Hour

937Chainsaw Equipment and power unit costs.  Labor not included. 1 $4.01$4.01Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

2 $41.66$20.83Hour

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators ??<50 HP, Trenchers 
<12???, Ag Equipment <150 HP, Pickup Trucks, Forklifts, Mulchers

1.5 $31.52$21.01Hour

Materials

2035Log, un‐anchored Price of log picked up at the Mill.  Includes material only. 1 $227.38$227.38Ton
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Practice: 649 ‐ Structures for Wildlife

Scenario #23 ‐ Open topped pipe capping

Scenario Description:
Closing off the top of an open vertical pipe that poses a hazard to wildlife, such as fence posts or miscellaneous irrigation structures. Typically, fences or irrigation 
structures have multiple open vertical pipes that require caps, for example, if fence braces are constructed from pipes, 2 or 3 caps would be needed for each fence brace 
(one per post).

Before Situation:
Open topped pipes create a hazard for small wildlife that get trapped inside.

After Situation:
Open topped pipes are capped to prevent wildlife hazards.

Feature Measure: each pipe

Scenario Unit:: Each

Scenario Typical Size: 10.0

Scenario Total Cost: $256.15

Scenario Cost/Unit: $25.62

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. 5 $129.80$25.96Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

5 $104.15$20.83Hour

Materials

2652End Cap ‐ Pipe Steel End Cap ‐  Cap for Steel Pipe to close open end (2 inch ‐ 4 inch 
diameter)  Material only

10 $22.20$2.22Each
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Practice: 649 ‐ Structures for Wildlife

Scenario #24 ‐ Beaver Dam Template Structure

Scenario Description:
Posts set in a row across the stream channel, typically in smaller streams where habitat restoration, decreased stream velocities, or aggradation of the channel bed is 
desired. Post spacing is about 2', intended to catch debris and serve as an anchor point for beaver to construct a dam.

Before Situation:
Stream channel is degrading and/or stream banks are eroding causing habitat degradation (both aquatic and riparian).

After Situation:
Installation of the structure causes beaver to continue to build a dam in the location, decreasing stream velocities and expanding the riparian area.

Feature Measure: linear feet

Scenario Unit:: Linear Foot

Scenario Typical Size: 25.0

Scenario Total Cost: $416.40

Scenario Cost/Unit: $16.66

Cost Details:
Component Name  ID Description Unit Cost QTY Total

Equipment Installation

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. 2 $51.92$25.96Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

16 $333.28$20.83Hour

Materials

1612Lumber, planks, posts and 
timbers, untreated, rot resistant

Untreated dimension lumber with nominal thickness greater than 2" 
milled from rot resistant species such as cedar. Includes lumber and 
fasteners.  Does not include labor.

13 $31.20$2.40Board Foot


